
REDACTED 

AMENDED NEGOTIATED CONTRACT FOR THE 
PURCHASE OF FIRM CAPACITY AND 

ENERGY FROM A QUALIFYING FACILITY 

% Dated the 15 day of October, 2007 

by and between 

FLORIDA POWER CORPORATION 

d/b/a 

PROGRESS ENERGY FLORIDA, INC. 

and 

INNOVATIVE ENERGY GROUP OF FLORIDA, L.L.C. 



Table of Contents 

1 . DEFINITIONS ........................................................................................................................... 2 
1.1. Defined Terms ............................................................................................................... 2 
1.2. Interpretation ................................................................................................................ 12 
1.3. Technical Meanings ..................................................................................................... 13 

2 . TERM ...................................................................................................................................... 13 
2.1. Term ............................................................................................................................. 13 
2.2. Extension of Term ........................................................................................................ 13 
2.3. QF Status ...................................................................................................................... 13 

3 . CONDITIONS PRECEDENT ................................................................................................. 14 
3.1 . Conditions Precedent ................................................................................................... 14 
3.2. Capacity Commencement Date .................................................................................... 16 
3.3. Commencement Obligations ........................................................................................ 16 
3.4. Extension of Target Capacity Commencement Date ................................................... 16 

4 . REPRESENTATIONS AND WARRANTIES ........................................................................ 17 
4.1 . 
4.2. 

Representations and Warranties of Project LLC .......................................................... 17 
Representations and Warranties of Buyer .................................................................... 18 

5 . INSURANCE ........................................................................................................................... 19 
Maintenance of Insurance Policies ............................................................................... 19 
Maintenance of “Occurrence” Form Policies .............................................................. 20 

5.3. Policy Endorsements .................................................................................................... 20 
Endorsements to Fire and Perils and Machinery Breakdown Policies ......................... 21 
Certificates of Insurance .............................................................................................. 21 

5.6. Insurance Reports ......................................................................................................... 22 

. .  
5.1 . 
5.2. 

5.4. 
5.5. 

6 . FACILITY CONSTRUCTION. COMMISSIONING AND OPERATION ............................ 22 
6.1. Construction of the Facility .......................................................................................... 22 
6.2. Commissioning Tests ................................................................................................... 23 
6.3. Maintenance of the Facility .......................................................................................... 24 
6.4. Scheduled Maintenance ............................................................................................... 24 
6.5. Additional Maintenance Outages ................................................................................. 25 
6.6. Access and Information ............................................................................................... 25 
6.7. Permits: Compliance with Laws ................................................................................. 26 
6.8. Operating Parameters ................................................................................................... 27 
6.9. Security ........................................................................................................................ 28 
6.10. Submission of Data ...................................................................................................... 30 

. .  

. .  

-1- 



Table of Contents 
(continued) 

7 . 

8 . 

9 . 

FUEL ........................................................................................................................................ 31 
7.1 . Compliant Fuel ............................................................................................................. 31 
7.2. Fuel Storage ................................................................................................................. 32 

ENVIRONMENTAL ATTRIBUTES ...................................................................................... 32 
8.1 . Limited Sale of Environmental Attributes 32 
8.2. Retention of Environmental Attributes ........................................................................ 32 

................................................................... 

SCHEDULING AND DELIVERY .......................................................................................... 35 
9.1. 
9.2. Scheduling .................................................................................................................... 35 

Energy Sale and Delivery ............................................................................................. 35 

9.3. Forced Outages ............................................................................................................ 35 

10 . ELECTRICAL INTERCONNECTION; OTHER AGREEMENTS ....................................... 36 
10.1 . Electrical Interconnection Facilities ............................................................................. 36 
10.2. Electrical Interconnection Point ................................................................................... 36 
10.3. Risk of Loss .................................................................................................................. 36 
10.4. Additional Agreements ................................................................................................ 36 

11 . METERING ............................................................................................................................. 37 

12 . PAYMENTS ............................................................................................................................ 38 
12.1. Capacity Payments ....................................................................................................... 38 
1 2.2. Energy Payments .......................................................................................................... 38 
12.3. Regulatory Changes ..................................................................................................... 39 
12.4. Change in Environmental Law .................................................................................... 40 
12.5. Payment Adjustments .................................................................................................. 41 
12.6. Survival on Termination .............................................................................................. 41 

13 . BILLING AND PAYMENT .................................................................................................... 42 
13.1. Statements and Payment of Electricity Payments ........................................................ 42 
13.2. Miscellaneous Payments .............................................................................................. 43 
13.3. Currency and Timing of Payment ................................................................................ 43 
13.4. Regulatory Approvals .................................................................................................. 43 
1 3.5, Records ........................................................................................................................ 44 
13.6. Default Interest ............................................................................................................. 44 
13.7. Disputed Items ............................................................................................................. 44 
13.8. Statement Errors ........................................................................................................... 44 
1 3.9. Taxes ............................................................................................................................ 45 
13.10. Set-off .......................................................................................................................... 45 
1 3.1 1 . Survival on Termination .............................................................................................. 45 



Table of Contents 
(continued) 

14 . FORCE MAJEURE ................................................................................................................. 46 
14.1. Definition of Force Majeure Event .............................................................................. 46 
14.2. Effect of a Force Majeure Event .................................................................................. 46 
14.3. Notification Obligations ............................................................................................... 47 
14.4. Duty to Mitigate ........................................................................................................... 47 
14.5. Delay Caused by Force Majeure Event ........................................................................ 48 
14.6. Force Majeure Restoration ........................................................................................... 48 
14.7. Restoration Consents ................................................................................................... 49 
14.8. Preparation of Restoration Report ............................................................................... 49 
14.9. Discussion of Restoration Report ................................................................................ 50 

15 . LIABILITY AND INDEMNIFICATION ................................................................................ 50 
15.1, Limitation of Liability .................................................................................................. 50 
15.2. Indemnification ............................................................................................................ 50 
15.3. Assertion of Claims to Exceed Minimum Indemnification Amount ........................... 51 
15.4. Indemnification for Fines and Penalties ....................................................................... 51 
15.5. Notice of Proceedings .................................................................................................. 51 
15.6. Defense of Claims ........................................................................................................ 51 
15.7. Subrogation .................................................................................................................. 52 

16 . RESOLUTION OF DISPUTES ............................................................................................... 53 
Notice of Dispute ......................................................................................................... 53 
Resolution by Parties ................................................................................................... 53 

16.1, 
16.2. 

17 . TERMINATION AND DEFAULT PROVISIONS ................................................................. 53 

Consequences of Termination ...................................................................................... 58 
17.1 . 
17.2. 
17.3. 

Termination upon Events of Default ............................................................................ 53 

Other Rights and Remedies ......................................................................................... 59 

. .  

18 . MISCELLANEOUS PROVISIONS ........................................................................................ 60 
18.1. Expenses ofthe Parties ................................................................................................ 60 
18.2. Confidentiality ............................................................................................................. 60 
1 8.3. Notices ......................................................................................................................... 61 
18.4. Waiver .......................................................................................................................... 62 

1 8.7. Consents. ...................................................................................................................... 63 
18.8. Most Favored Nation Status and Right of First Refusal .............................................. 63 
1 8.9. Further Assurances. ...................................................................................................... 63 
18.10. Assignment and Security ............................................................................................. 63 
18.1 1 . Choice of Law .............................................................................................................. 63 

... 
-111- 



Table of Contents 
(continued) 

1 8.12. Severability .................................................................................................................. 64 
1 8.13. Amendments ................................................................................................................ 64 
1 8.14. Counterparts ................................................................................................................. 64 
1 8.1 5 . Entire Agreement ......................................................................................................... 64 
1 8.1 6 . Survival ........................................................................................................................ 64 

-lv- 



This Negotiated Contract for the Purchase of Firm Capacity and Energy From a 
Qualifylng Facility (the “Agreement”) is made this 28th day of April, 2006, and amended on this 

day of October, 2007, by and between Florida Power Corporation d/b/a Progress Energy 
Florida, Inc. (“Buyer”), whose principal place of business is 299 First Avenue North, PEF 155, 
St. Petersburg, Florida 33701 and Innovative Energy Group of Florida, LLC, a Florida limited 
liability company whose principal place of business is 1753 Sea Lark Lane, Navarre, Florida 
32566 (“Project LLC”). Each of Buyer and Project LLC may hereafter be referred to as a 
“Party”, collectively, the “Parties.” 

W H E R E  A S :  

Project LLC intends to design and construct a power generation facility of approximately 
1 16.6 MW gross electric output in South Central Florida, which will consist of materials 
handling equipment, a materials handling area, processing equipment, a processing area, 
and an integrated pyrolysis combined cycle power plant (the “Facility”), to be fueled 
principally by biomass derived from the cultivation and harvesting of the Arundo Donax 
plant, also known as E-GrassTM, which is being used as an energy crop with 
environmentally advantageous attributes. 

For purposes of this Agreement, the Facility and the farm on which the E-Grass will be 
cultivated (the “Farm”) shall hereinafter be referred to as the “Project”. The Farm will be 
owned and operated by an Affiliate of Project LLC. 

Project LLC intends to procure the interconnection of the Facility to the Transmission 
System operated by the Transmission Provider. 

Project LLC shall have all rights in and to the Facility (whether by direct ownership or by 
leasehold), provided that Project LLC may assign such rights and interests in the Facility 
to designated and approved assignee(s) (who may be either third parties or Affiliates of 
Project LLC), pursuant to, inter alia, the terms of this Agreement and the other Project 
Contracts (as herein defined). 

Project LLC will convert E-Grass or other Fuel (as herein defined) into syngas and/or bio- 
liquid, which it will then convert into Energy (as herein defined). Project LLC shall 
generate and deliver Committed Capacity (as herein defined) to Buyer pursuant to the 
terms and conditions of this Agreement and the other Project Contracts. 

NOW, THEREFORE, in consideration of the mutual covenants and agreements set forth 
in this Agreement, and for other good and valuable consideration, the receipt and adequacy of 
which is acknowledged, the Parties hereby agree as follows: 



1. DEFINITIONS 

1.1. Defined Terms 

Unless otherwise defined herein or in any exhibit, schedule or appendix hereto, the 
following terms, when used herein or in any exhibit or appendix hereto shall have the meanings 
set forth below. 

“Additional Consents” means the approvals, consents, authorizations or other requirements not 
listed in the definition of Consents in this Agreement that are required from any Government 
Agency with respect to the Facility. 

“Additional Maintenance Outages” has the meaning assigned to it in Section 6.5. 

“Affiliate” of any Person shall mean a Person (other than a natural person) that directly or 
indirectly, through one or more intermediaries, controls, is controlled by, or is under common 
control with, such Person. 

“Ameement” means this Negotiated Contract for the Purchase of Firm Capacity and Energy 
From a Qualifyng Facility and the Appendices and Exhibits hereto. 

“Ancillaw Services” means the generation and transmission related services required by the 
Transmission Provider to maintain stable, secure and reliable operation of the Transmission 
System, including but not limited to, any system services referred to in the Project Contracts, 
frequency-sensitive operation, automatic generation control, spinning reserve, generators with 
fast-start capability or low frequency relays, reactive power capability and production and 
emergency services. 

“Annual Capacitv Billing Factor” has the meaning assigned to it in Appendix 12.1, 

“Appendix” means an appendix attached to this Agreement. 

“Applicable Law” shall include any and all constitutions, charters, acts, statutes, laws (including, 
but not limited to, all environmental laws), decrees, ordinances, rules, codes, regulations, orders, 
conditions, standards and/or objective criteria applicable to this Agreement or to any Party’s 
obligations, performance, or rights under this Agreement and/or contained in any Consent (where 
any such items have enforceable legal effect), including any final decree, judgment or order of 
any court or Government Agency of competent jurisdiction. 

“Authorization to Construct” means authorization issued by any appropriate Government Agency 
to construct or reconstruct the Facility granted to Project LLC in accordance with the laws of the 
State of Florida and any relevant federal law. 

“Avoided Unit Gas Cost” has the meaning assigned to it in Section 12.2(b)(iv). 

“Base Capacity Pament” has the meaning assigned to it in Appendix 12.1. 



“Business Day” means any Day except a Day upon which banks licensed to operate in the State 
of Florida are authorized, directed or permitted to close, Saturday, Sunday or a weekday that is 
observed as a public holiday in the State of Florida. 

“Buyer” has the meaning assigned thereto in the opening paragraph of this Agreement. 

“Buyer Non-Remediable Event” has the meaning assigned to it in Section 17.1 (d). 

“Buyer Remediable Event” has the meaning assigned to it in Section 17.1 (c). 

“CAMD” has the meaning assigned to it in Section 8.2(b). 

“Capacity” means the total continuous generating net MW capability of the Facility. 

“Capacity Commencement Date” means the date that the Facility has achieved Capacity 
Commencement Status. 

“Capacity Commencement Status” means that (i) the Facility is in compliance with all applicable 
Facility permits; (ii) the Facility has maintained an hourly MW output, as metered at the 
Electrical Interconnection Point, equal to or greater than the Committed Capacity, as such 
Committed Capacity has been determined in accordance with Section 6.2, for a consecutive 
twenty-four (24) hour period; and (iii) such twenty-four (24) hour period reasonably reflects the 
Facility’s day-to-day operations, which status must be achieved no later than the Required 
Capacity Commencement Date. 

“Capacity Payment” means, for each Monthly Billing Period during the Term, the payment to be 
made by Buyer to Project LLC for making the Facility available to Buyer during such Monthly 
Billing Period, as described in Section 12.1 and calculated in accordance with Appendix 12.1. 

“Carbon Sequestration Credits” means any and all air quality credits, green energy credits, 
renewable energy credits, emissions reduction credits or any other credits, certificates, tags, 
offsets, allowances or similar products or rights, however entitled, resulting from the 
sequestration or the long-term storage of carbon in the root systems and other non-Fuel parts of 
the E-GrassTM or other Fuel crop or crops that are grown or supplied to provide Fuel to the 
Facility. 

“Change in Environmental Law” has the meaning assigned to it in Section 12.4(a). 

“Claims” means any claims, judgments, losses, liabilities, costs, expenses (including reasonable 
legal fees) and damages of any nature whatsoever, including but not limited to, in relation to 
breach of contract, personal injury, death, property damage incurred or other legal or equitable 
claims made by third parties. 

“Commencement Obligations” means those obligations set out in Section 3.3. 

“Commissioning” means, with respect to any Unit, the commencement of the period during 
which such Unit has begun Testing and ending when such Unit has been approved for the 
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production of Energy and authorized to commence delivery of Energy pursuant to the provisions 
of Sections 6 and 14 hereof, provided, however, that for certain tax and other corporate purposes, 
in accordance with Applicable Law, Commissioning shall be deemed to occur when any 
measurable amount of Energy is first produced at a Unit of the Facility and delivered and sold to 
Buyer consistent with the provisions hereof. 

“Committed Capacity” means the minimum electrical Capacity of the Facility guaranteed to be 
provided by Project LLC being total net electric Capacity of approximately 116.6 MW which 
shall be definitively quantified by the Parties upon initial Start-up of the Facility and which shall 
be subject to increase or decrease in accordance with Section 6.2. 

“Conditions Precedent” means the conditions precedent specified in Section 3.1 

“Consent” means a Governmental Approval or other contract, license, approval, permission, 
authorization or other right of whatsoever nature (including any renewal or replacement of same) 
necessary or desirable for the construction of the Facility infrastructure or for the use of the 
Facility for the generation of electricity or for the transmission of electricity to the Transmission 
System (including, but not limited to, the Project Consents); for the delivery to or storage of E- 
Grass or LEG at the Facility; or for any other matters relevant to the performance of either 
Party’s obligations under this Agreement. For the avoidance of doubt, the definition of 
“Consent” shall include a determination by the FPSC that the Facility is a Qualifylng Facility. 

“Contract Year” means, initially, the period commencing on the Delivery Start Date and ending 
twelve (1 2) Months after the last Day of the Month in which the Delivery Start Date occurs and, 
subsequently, each twelve (1 2) Month period thereafter for the remainder of the Term. 

“Contractor” means any Person with whom Project LLC contracts for the provision of goods or 
services relating to the engineering, design, construction, operation and/or maintenance of the 
Facility. 

‘‘Coverage Ratio Failure” has the meaning assigned to it in Section 6.9(g). 

“CpI“ has the meaning assigned to it in Section 12.2(b)(iii). 

‘‘W’ means a period beginning at 12:OO a.m. Eastern Prevailing Time on any day and ending at 
12:OO a.m. Eastern Prevailing Time on the following day. 

“Default Rate” has the meaning assigned to it in Section 13.6. 

“Delivery Excuse” means an event solely or substantially due to actions or omissions by Buyer 
and no more than nominally attributable to Project LLC and/or the EPC Contractor, which 
prevents or delays delivery of Energy hereunder. 

“Delivery Start Date” means the Taking Over Date, as defined in the EPC Contract, provided 
that, in the event the Taking-Over Date is delayed as a result of a Delivery Excuse, the Delivery 
Start Date shall be the earliest date on which the Taking-Over Date would otherwise have 
occurred in the absence of a Delivery Excuse. 
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“Dispute” has the meaning assigned to it in Section 16.1. 

“Disputing Party” has the meaning assigned to it in Section 13.7(a). 

“Distribution System” means the distribution system consisting of electric lines, electric plant, 
transformers and switchgear is used for conveying electricity to ultimate consumers, but not 
including any part of the Transmission System. 

“Dollars” means United States Dollars. 

“Downgrade Event” has the meaning assigned to it in Section 6.9(f). 

“Drop Dead Date” means December 1,2009. 

“Due Date” means, with respect to any invoice delivered by Project LLC pursuant to 
Section 13.1, the 15th Day of the Month following the Month in which the invoice was sent, or if 
such 15th Day is not a Business Day, then the next succeeding Business Day. 

“Eastern Prevailing Time” or “EPT” means the time in effect in the Eastern Time Zone of the 
Unites States of America, whether Eastern Standard Time or Eastern Daylight Savings Time. 

“Effective Date” has the meaning assigned to it in Section 3.l(n). 

“E-Grass’’ has the meaning assigned to it in Recital (A). 

“Electrical Interconnection and Operating Agreement” means the agreement between Project 
LLC and the Transmission Provider providing for the physical connection and operation of the 
Electrical Interconnection Facilities between the Facility and the Transmission System. 

“Electrical Interconnection Facilities” means the interconnection facilities that physically connect 
the Facility with the Transmission System, as well as any required network upgrades thereto, as 
more fully described in the Electrical Interconnection and Operating Agreement. 

“Electrical Interconnection Point” means the physical point at which the Facility is connected 
with the Transmission System or, if Project LLC interconnects with a Transmission System other 
than Buyer’s, Buyer’s interconnection with the Transmission Provider’s Transmission System, or 
such other physical point on which Project LLC and Buyer may agree. 

“Emergency Condition” means a condition or situation that presents an imminent physical threat 
of danger to life, health or property, and/or could reasonably be expected in the opinion of the 
Transmission Provider to cause a significant disruption to the Transmission System or otherwise 
be required in accordance with the requirements of the FPSC or any system condition not 
consistent with Prudent Utility Practices. 

“Energy” means megawatt-hours generated by the Facility of the character commonly known as 
three-phase, sixty hertz electric energy that is delivered at a nominal voltage at the Electrical 
Interconnection Point. 
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“Environmental Attributes” has the meaning assigned to it in Section 8.2(b). 

“EPC Contract” means the Turnkey Engineering, Procurement and Construction Contract entered 
into between Project LLC and the EPC Contractor in relation to the engineering, procurement 
and construction of the Facility. 

Buyer. 

“Event(s) of Default” means any of the Project LLC Remediable Events of Default, Project LLC 
Non-Remediable Events of Default, Buyer Remediable Events of Default, or Buyer Non- 
Remediable Events of Default referred to in Section 17 hereof. 

“Execution Date” has meaning assigned to it in Section 3.1(0). 

“Extension Request” has the meaning assigned to it in Section 2.2(a). 

‘‘Facility” has the meaning assigned to it in Recital (A). 

“Facility Site” means the site on which the Facility is to be constructed in South Central Florida, 

‘‘Facility Site Lease” means the lease between - as lessor and Project LLC as 
lessee in respect of the land on which the Facility will be built, or such other lease agreement 
between Project LLC and the provider of leasehold property in respect of the same. 

“Farm” has the meaning assigned to it in Recital (B). 

“Farm Lease” means the lease between - as lessor and Project LLC as lessee in 
respect of the land on which the E-Grass will be grown, or such other lease agreement between 
Project LLC or its Affiliates and the provider of leasehold property in respect of the same. 

“Financial Closing” means the fulfillment of each of the following conditions: 

(a) the execution and delivery of the Financing Documents; and 

(b) all Conditions Precedent to the initial availability for disbursement of funds under 
the Financing Documents (other than relating to the effectiveness of this 
Agreement) are satisfied or waived. 

“Financial Closing Date” means the date upon which Financial Closing is achieved. 

“Financing Agreement” has the meaning assigned to it in Section 6.9(g). 

‘‘Financing Documents” shall mean documentation with respect to any private equity investment 
in Project LLC, any loan agreements (including agreements for any subordinated debt), notes, 
bonds, indentures, guarantees, security agreements and hedging agreements relating to the 
financing or refinancing of the design, development, construction, Testing, Commissioning, 
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operation and maintenance of the Facility or any guarantee by any Financing Party of the 
repayment of all or any portion of such financing or refinancing. 

“Financing Parties” means the Persons (including any trustee or agent on behalf of such Persons) 
providing financing or refinancing to or on behalf of Project LLC for the design, development, 
construction, Testing, Commissioning, operation and maintenance of the Facility (whether 
limited recourse, or with or without recourse). 

“Firm Acceptance” has the meaning assigned to it in Section 17.2(d). 

“Firm Energy Rate” has the meaning assigned to it in Section 12.2(b)(ii). 

“Firm Offer” has the meaning assigned to it in Section 17.2(b). 

“Fixed Energy _. Pavment” has the meaning assigned to it in Section 12.2(b)(ii). 

“Fixed Operations and Maintenance Payment” has the meaning assigned to it in Appendix 12.1. 

“FM Ratio” has the meaning assigned to it in Section 14.5(b). 

“Force Majeure Event” means an event, condition or circumstance described in Section 14. 

“Forced Outage” - means a reduction of, or cessation in the delivery of, or inability to deliver, 
Energy that is not the result of (a) a Scheduled Maintenance Outage, (b) a Force Majeure Event, 
(c) a Delivery Excuse, or (d) an Emergency Condition. 

“FPSC” means the Florida Public Service Commission. 

‘‘W7 means E-Grass or biomass material with environmentally advantageous attributes 
comparable to those of E-Grass. 

“Fuel Supply Aaeement” means the agreement between Project LLC and its farming Affiliate 
pursuant to which such Affiliate will supply Fuel to the Facility. 

“Government Agency,’ means the United States of America, or any state or any other political 
subdivision thereof, including without limitation, any municipality, township or county, and any 
domestic entity exercising executive, legislative, judicial, regulatory or administrative functions 
of or pertaining to government, including, without limitation, any corporation or other entity 
owned or controlled by any of the foregoing. 

“Governmental Approval” means any authorization, Consent, approval, license, ruling, permit, 
exemption, variance, order, judgment, instruction, condition, direction, directive, decree, 
declaration of or regulation by any Government Agency relating to the construction, 
development, ownership, occupation, start-up, Testing, operation or maintenance of the Facility 
or to the execution, delivery or performance of this Agreement as any of the foregoing are in 
effect as of the date of this Agreement. 

“Increased Environmental Costs” has the meaning assigned to it in Section 12.4(b) 
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“Independent Engineer” - means such independent consulting engineering firm of national repute 
and appropriate expertise in integrated pyrolysis combined cycle power production and 
technology as is appointed by Buyer from time to time after consultation with and upon the prior 
written consent of Project LLC (not to be unreasonably withheld or delayed). 

“Issuer” has the meaning assigned to it in Section 6.9(b). 

‘‘W’ means one or more kilowatts of electricity, as the context requires. 

“Letter(s) of Credit” has the meaning assigned to it in Section 6.9. 

“Liquid E-Grass’’ or ‘‘W’ means a bio-liquid derived from E-Grass or other biomass material 
with environmentally advantageous attributes comparable to those of E-Grass. 

“Maintenance Outage” means a time period during which the Facility is shut down or its output 
reduced to undergo maintenance in accordance with Section 6.4 or as otherwise agreed by the 
Parties. 

“Metering Equipment” has the meaning assigned to it in the Electrical Interconnection and 
Operating Agreement and shall include Buyer’s communications media, remote terminal unit, 
and access to metering data. 

“Minimum Investment Rating” is the credit rating assigned to a Party’s unsecured, senior long- 
term debt obligations of at least BBB- by Standard & Poor’s, a division of the McGraw-Hill 
Companies (“S&P”) or Baa3 by Moody’s Investors Service, Inc. (“Moody’s”). 

“Minimum Debt Coverage Ratio” has the meaning assigned to it in Section 6.9(g). 

“Month” means a calendar month. 

“Monthly Billing Period” has the meaning assigned to it in Appendix 12.1 

‘‘Monthly Capacity Factor” has the meaning assigned to it in Appendix 12.1. 

“Monthly Capacity Payment” has the meaning assigned to it in Appendix 12.1 

“,W” means one or more megawatts of electricity, as the context requires. 

“MWh” means one or more megawatt-hours of electricity, as the context requires. 

“Offer Period” has the meaning assigned to it in Section 17.2(c). 

“Offer Price” has the meaning assigned to it in Section 17.2(a). 

“Operating Parameters” has the meaning assigned to it in Section 6.8. 
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“Operation and Maintenance Agreement” means that certain operation and maintenance 
agreement between Project LLC and the Operation and Maintenance Contractor with respect to 
the Facility. 

operation and maintenance contractor reasonably acceptable to Buyer. 

“Party” has the meaning assigned to it in the opening paragraph of this Agreement. 

“Person” means any individual, partnership, corporation, association, joint stock company trust, 
joint venture, unincorporated organization, or Governmental Agency (or any department, agency, 
or political subdivision thereof). 

“Point of Metering” means the point(s) where Energy made available for delivery to Buyer is 
measured. 

“Production Tax Credits” means production tax credits under Section 45 of the Internal Revenue 
Code of the United States as in effect on the date of this Agreement or any successor or other 
provision providing for a federal tax credit determined by reference to renewable electric Energy 
produced from “closed-loop” biomass resources. 

“Proiect” has the meaning assigned to it in Recital (B). 

“Proiect Consents” mean the following Consents, each of which is necessary to Project LLC for 
the fulfillment of Project LLC’s obligations hereunder: 

(a) the Authorization to Construct; 

(b) planning permission and consents in respect of the Facility, and any electricity 
substation located at the Facility Site, including but not limited to, a prevention 
of significant deterioration permit, a noise, proximity and visual impact permit, 
and any required zoning permit; and 

(c) any integrated pollution control license. 

“Project Contracts” means this Agreement, the EPC Contract, the Electrical Interconnection and 
Operating Agreement, the Fuel Supply Agreement, the Facility Site Lease, the Farm Lease and 
the Operation and Maintenance Agreement. 

“Proiect LLC” has the meaning assigned to it in the opening paragraph of this Agreement. 

“Proiect LLC Non-Remediable Event” has the meaning assigned to it in Section 17.1 (b). 

‘‘Project LLC Remediable Event” has the meaning assigned to it in Section 17.1 (a). 

“Proiected Schedule” means the projected time-frame for delivery of a specific quantity of 
Energy by Project LLC to Buyer at the Electrical Interconnection Point during the Term. 

-9- 



“Prudent Utility Practices” means the practices, methods, standards and acts that, at a particular 
time, in the exercise of reasonable judgment in light of the facts known or that should reasonably 
have been known at the time a decision was made, could have been expected to accomplish the 
required result reliably, economically, safely, expeditiously and consistent with good business 
practices, which practices, methods, standards and acts generally conform to operation and 
maintenance standards recommended by the Facility’s equipment suppliers and manufacturers, 
the design limits, applicable Governmental Approvals and Applicable Law. 

“Purchase Offer” has the meaning assigned to it in Section 17.2(a). 

“Purchaser” has the meaning assigned to it in Section 17.2(a). 

“Oualifving Facilitv” or “QJ“ means a cogenerator, small power producer, or non-utility 
generator that meets certain ownership, operating and efficiency criteria established by the 
Federal Energy Regulatory Commission pursuant to the Public Utility Regulatory Policies Act of 
1978 (“PURPA”), the criteria for which are set forth in 18 C.F.R. 0 292, et al. (2005), Section 
210 of PURPA, 16 U.S.C. 0 824a-3 (2005)’ 16 U.S.C. 792 et al. (2005), and Section 1253 of 
EPAct 2005, Pub. L. No. 109-58, 6 1253, 119 Stat. 594 (2005) or, alternatively, analogous 
provisions under the laws of the State of Florida. 

“Remedial Notice” has the meaning assigned to it in Section 17.1 (e). 

“Remedial Progam” has the meaning assigned to it in Section 17.1 (b)(iii)(D). 

“Required Capacity Commencement Date” means December 1,201 1 

“Restoration” has the meaning assigned to it in Section 14.6(b). 

“Restoration Report” has the meaning assigned to it in Section 14.8. 

“Restoration Schedule” has the meaning assigned to it in Section 14.6(b). 

“Sale Notice” has the meaning assigned to it in Section 17.2(b). 

“Schedule” or “Scheduling” means the act of Project LLC notifylng and confirming a specific 
event, such as, but not limited to, a quantity of Energy to be delivered to Buyer during a specified 
period of time during the Term at the Electrical Interconnection Point in accordance with 
Section 6. “Scheduled” and other cognate terms derived from “Schedule” shall be construed 
accordingly. 

“Scheduled Maintenance Outage” means a time period during which the Facility is shut down or 
its output reduced to undergo scheduled maintenance in accordance with Section 6.4 or as 
otherwise agreed by the Parties. 

“Senior Debt Rating” means the rating assigned to an Issuer’s senior unsecured long-term debt 
obligations (not supported by third party credit enhancements) or, if Issuer does not have a rating 
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for its senior unsecured long-term debt, then the rating then assigned to such Issuer by S&P, 
Moody’s or any other rating agency agreed to by the Parties. 

“Start-Up” means the ignition of the Facility, for the purpose of synchronization to the 
Transmission System and the continued increase of Energy up to the Committed Capacity 
determined in Testing or, if the Facility is not capable of achieving Committed Capacity, until the 
Facility has achieved its maximum level of Capacity at that time. 

“Start-up Fuel” means fuel whose attributes do not precisely correspond with those set forth in 
the definition of Fuel and is used for the purpose of Start-up procedures, operational 
stabilization, or other short term operational procedures. Start-up Fuel may include distillate oil, 
natural gas or other fossil fuels. The aggregate amount of Start-up Fuel that may be used by the 
Facility in any Contract Year shall not exceed five percent (5%) of total Fuel used in such 
Contract Year. 

“Target Capacity Commencement Date” shall mean the date (as such date may be extended in 
accordance-with Section 3.4) falling - months after the Financial Closing Date. 

“w7 or “Taxes” means any tax, charge, impost, tariff, duty, levy or fee of any kind charged, 
imposed or levied, directly or indirectly, by any Government Agency or Taxation Authority. 

“Taxation Authority” means any revenue, customs, fiscal, statutory, federal, state, local 
governmental or municipal authority having the legal right to impose any tax, charge, impost, 
duty, levy or fee in the nature of taxation payable in the United States. 

“Term” has the meaning assigned to it in Section 2.1 

“Termination Notice” has the meaning assigned to it in Section 17.1 (f)(i). 

‘‘Test” or “Testing” means those tests, evaluations and measurements of the Facility’s output 
capability that are undertaken in connection with the commissioning of the Facility pursuant to 
Section 6 of this Agreement, which shall include such tests as are consistent with Prudent Utility 
Practices and generally applicable standards for such tests followed by utilities, independent 
power producers, and manufacturers of electrical generating equipment in the United States and 
other parts of the developed world. 

“Test Date” means the date on which Project LLC shall commence Commissioning of the 
Facility and shall be the date falling forty-five (45) Days before the Capacity Commencement 
Date or such other 
shall not fall before 

LLC and Buyer may agree in writing, provided that such date 

“Transmission Provider” means the operator(s) of the Transmission System(s) or any successor 
thereof or any other entity or entities authorized to transmit Energy on behalf of Project LLC 
from the Electrical Interconnection Point. 

“Transmission System” means the system of electric lines comprised wholly or substantially of 
high voltage lines, associated system protection, system stabilization, voltage transformation, and 
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capacitance, reactance and other electric plant used for conveying electricity from a generating 
station to a substation, from one generating station to another, from one substation to another, or 
to or from any Electrical Interconnection Point or to ultimate consumers and shall include any 
interconnection owned by the Transmission Provider or Buyer, but shall in no event include any 
lines which the Transmission Provider has specified to be part of the Distribution System. 

“UNFCCC” has the meaning assigned to it in Section 8.2. 

“m” means any of the generator units forming a part of the Facility. 

“Year” means calendar year. 

1.2. Interpretation 

Words singular and plural in number shall be deemed to include the other and 
pronouns having masculine or feminine gender shall be deemed to include the 
other. 

Article or section headings appearing in this Agreement are inserted for 
convenience only and shall not be construed as interpretations of text. 

Any reference in this Agreement to any Person, whether or not a Party to this 
Agreement, includes its successors and assigns and, in the case of any 
Government Agency, any Person succeeding to its functions and capacities. 

Any reference in this Agreement to any Section, Exhibit or Appendix means and 
refers to the Section contained in, or Exhibit or Appendix attached to, this 
Agreement. 

Other grammatical forms of defined words or phrases have corresponding 
meanings. 

A reference to writing includes typewriting, printing, lithography, photography 
and any other mode of representing or reproducing words, figures or symbols in a 
lasting and visible form. 

Unless otherwise provided, a reference to a specific time for the performance of 
an obligation is a reference to that time in the place where that obligation is to be 
performed. 

A reference to a document, code, contract or agreement, including this 
Agreement, includes a reference to that document, code, contract or agreement as 
novated, amended, modified, revised, supplemented, replaced or restated from 
time to time in accordance with the relevant provisions thereof. 
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If any payment, act, matter or thing hereunder would occur on a Day that is not a 
Business Day, then such payment, act, matter or thing shall, unless otherwise 
expressly provided for herein, occur on the next succeeding Business Day. 

Where reference is made to an Applicable Law, such reference shall be deemed to 
include all prior and subsequent enactments, amendments and modifications 
pertaining thereto. 

Any reference to the word “include” shall be interpreted to mean “including 
without limitation”. 

If any index referred to in this Agreement ceases to be published or if there is any 
material change to the way in which such index is compiled, either Party may 
request the adoption of such substitute index as most closely resembles the 
original index prior to it ceasing to be published or changing. If the Parties are 
unable to agree upon an appropriate substitution, the matter shall be settled in 
accordance with Section 16. 

1.3. Technical Meanings 

Words not otherwise defined herein that have well-known and generally accepted 
technical or trade meanings are used herein in accordance with such recognized meanings. 

2. TERM 

2.1. Term 

This Agreement shall continue in effect for a period ending on the date that is twenty-five 
(25) years from the Capacity Commencement Date (the “Term”), unless otherwise extended or 
terminated in accordance with the provisions of this Agreement. 

2.2. Extension of Term 

The Term of this Agreement may be extended for an additional five ( 5 )  years upon the 
mutual written agreement of both Parties. Either Party may submit a request for an extension to 
the other Party, which request shall be made in writing not less than twelve (12) Months prior to 
the expiration of the Term. 

2.3. QF Status 

Throughout the Term of this Agreement, the Facility shall be a Qualifying Facility. Each 
Party shall use its best efforts to enforce the validity of this Agreement and to expedite FPSC 
action on Buyer’s request for FPSC approval of this Agreement. Buyer shall submit this 
Agreement and related documentation to the FPSC for approval within ten (1 0) Days of the 
Execution Date. The Parties recognize that under this Agreement, Project LLC desires to sell, 
and Buyer desires to purchase, electricity to be generated by Project LLC consistent with Florida 
Statute 366.91 and FPSC Rules 25-17.080 through 25-17.091 F.A.C. 
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3. CONDITIONS PRECEDENT 

3.1. Conditions Precedent 

With the exception of  

(a) the Recitals; 

(b) Section 1 (Definitions); 

(c) Section 2 (Term); 

(d) Section 3 (Conditions Precedent); 

(e) Section 4 (Representations and Warranties); 

( f )  Section 5 (Insurance); 

(g) Section 14 (Force Majeure Events); 

(h) Section 15 (Liability and Indemnification); 

(i) Section 16 (Resolution of Disputes); 

(j) Section 17 (Termination and Default); and 

(k) Section 18 (Miscellaneous), 

which in each case shall come into effect upon the execution of this Agreement, this Agreement 
shall not otherwise come into force and shall be conditional upon no Event of Default having 
occurred or continuing and the following conditions precedent (“Conditions Precedent”) set forth 
below being fulfilled to the reasonable satisfaction of Buyer or Project LLC, as the case may be, 
or otherwise waived in writing by Buyer or Project LLC, as the case may be: 

(1) Conditions Precedent to be fulfilled by Project LLC, to the reasonable satisfaction 
of, or waived in writing by, Buyer, include the following: 

(i) Project LLC shall have obtained firm transmission service necessary to 
deliver Capacity and Energy from the Facility to the Electrical 
Interconnection Point; 

(ii) Project LLC having obtained or being in the process of obtaining (with no 
reasonably foreseeable expectation of a failure to obtain) the Project 
Consents and any other Consents for which it is responsible under the 
terms hereof; 

(iii) Project LLC having entered into Financing Documents relative to the 
construction of the Facility and having achieved Financial Closing; 
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Project LLC having entered into the Project Contracts; 

Project LLC having obtained or being in the process of obtaining (with no 
reasonably foreseeable expectation of a failure to obtain) insurance 
policies or coverage in compliance with Section 5 ;  

Project LLC having delivered to Buyer (i) a copy of its constitutional 
documents (certified by its corporate secretary as true, complete and up-to- 
date) and (ii) a copy of a corporate resolution approving the terms of this 
Agreement and the transactions contemplated hereby and authorizing one 
or more individuals to execute this Agreement on its behalf (such copy to 
have been certified by its corporate representative as true, complete and 
up-to-date); 

any legislation relevant to the above items being in full force and effect; 
and 

Project LLC obtaining Qualifjmg Facility Status as set forth in Section 2.3 
of this Agreement. 

(m) Conditions Precedent to be fulfilled by Buyer to the reasonable satisfaction of, or 
waived in writing by, Project LLC, include the following: 

Buyer having obtained all Consents for which it is responsible under the 
terms hereof; 

Buyer and its advisers having completed to their reasonable satisfaction 
due diligence on the Project Contracts and the Financing Documents and 
having provided Project LLC with written confirmation of the same (not to 
be unreasonably withheld or delayed); 

Buyer having delivered to Project LLC (i) a copy of all Buyer 
constitutional documents (duly certified by its company secretary as true, 
complete and up-to-date) and (ii) a copy of a resolution of Buyer 
approving the terms hereof and the transactions contemplated hereby and 
authorizing one or more individuals to execute this Agreement on behalf 
of Buyer (such copy to have been certified by its company secretary as 
true, complete and up-to-date); and 

any legislation relevant to the above items being in full force and effect. 

(n) Promptly upon satisfaction (or waiver by Buyer) of the Conditions Precedent to be 
satisfied by Project LLC, Buyer shall deliver to Project LLC a certificate 
evidencing such satisfaction. Promptly upon satisfaction (or waiver by Project 
LLC) of the Conditions Precedent to be satisfied by Buyer, Project LLC shall 
deliver to Buyer a certificate evidencing such satisfaction. Subject to there being 
no Event of Default which has occurred and/or is continuing as at the date upon 
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which the last of such certificates is delivered, the date of such last certificate 
shall constitute the effective date of this Agreement (the “Effective Date”). 

(0)  The effectiveness of this Agreement as a whole shall be contingent upon the 
satisfaction of all Conditions Precedent by the Drop Dead Date, this Agreement 
to have been entered into on or before the 28th day of April, 2006 (the 
“Execution Date”). If Buyer’s Conditions Precedent in Section 3.1(m) are not 
satisfied or waived by the Drop Dead Date, Project LLC shall have the right to 
terminate this Agreement and neither Party shall have any further liability to the 
other Party hereunder. If Project LLC’s Conditions Precedent in Section 3.1(1) 
are not satisfied or waived by the Drop Dead Date, Buyer shall have the right to 
terminate this Agreement and neither Party shall have any further liability to the 
other Party hereunder. 

3.2. Capacity Commencement Date 

Project LLC shall achieve the Capacity Commencement Date on or before the Required 
Capacity Commencement Date. 

3.3. Commencement Obligations 

Project LLC shall ensure that before the Test Date: 

(a) the Facility shall have been constructed in accordance with the EPC Contract so 
that Commissioning may be duly and properly undertaken in accordance with 
Section 6; and 

(b) an operable physical connection fiom the Facility to the Transmission System 
shall have been effected in accordance with the Electrical Interconnection and 
Operating Agreement, provided, however, that such physical connection shall be 
made consistent with the terms hereof. 

3.4. Extension of Target Capacity Commencement Date 

The Parties agree that the date of the Target Capacity Commencement Date shall be 
extended on a Day-for-Day basis for any delay resulting from: 

(a) any Delivery Excuse; or 

(b) any Force Majeure Event, 

but, provided that the Capacity Commencement Date shall not be later than the Required 
Capacity Commencement Date. 
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4. REPRESENTATIONS AND WARRANTIES 

4.1. Representations and Warranties of Project LLC 

Project LLC represents and warrants to Buyer that: 

(a) Project LLC is a limited liability company duly organized, validly existing and in 
good standing under the laws of the State of Florida, has all requisite power and 
authority to own or lease and operate its properties and to carry on its business as 
proposed to be conducted hereunder. 

(b) Project LLC has full power and authority to execute and deliver this Agreement 
on its own behalf and full power and authority to perform its obligations 
hereunder. The execution, delivery and performance of this Agreement by 
Project LLC (i) has been duly authorized by all requisite action on the part of 
Project LLC and no other proceedings on the part of Project LLC or any other 
Person are necessary for such authorization, and (ii) will not (A) violate (1) any 
Applicable Law or (2) any provision of the formation documents of Project LLC, 
(B) violate, be in conflict with, result in a breach of or constitute (with or without 
due notice or lapse of time or both) a default under any indenture, agreement for 
borrowed money, bond, note, instrument or other agreement to which Project 
LLC is a party or by which Project LLC or any of its property is bound, 
excluding defaults or violations that would not, individually or in the aggregate, 
have a material adverse effect on the business, properties, financial condition or 
results of operation of Project LLC, or on the ability of Project LLC to perform 
any of its obligations hereunder. Project LLC has duly executed and delivered 
this Agreement. 

(c) Assuming it constitutes a legal, valid and binding obligation of Buyer, this 
Agreement constitutes a legal, valid and binding obligation of Project LLC, 
enforceable against it in accordance with its terms, subject to (i) bankruptcy, 
insolvency, reorganization, moratorium, or other similar laws now or hereafter in 
effect relating to creditors’ rights generally and (ii) general principles of equity. 

(d) To the best of its knowledge after reasonable inquiry, no filing or registration 
with, no notice to, and no permit, authorization, Consent or approval of any 
Person is required for the execution, delivery or performance of this Agreement 
by Project LLC, except for (i) those Consents referenced herein that have been or 
are in the process of being obtained and are or are expected to be in full force and 
effect and (ii) such Consents as may be required in the future, which Consents 
have been or will be applied for in due course and diligently pursued. 

(e) Project LLC is not in default under any agreement or instrument of any nature 
whatsoever to which it is a party or by which it is bound in any manner that 
would have a material adverse effect on its ability to perform its obligations 
hereunder or on the validity or enforceability of this Agreement. 
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There is no action, suit, proceeding or investigation pending or, to the knowledge 
of Project LLC, threatened (i) for the dissolution of Project LLC, (ii) against 
Project LLC which, if adversely determined, would have a material adverse 
effect on its ability to perform its obligations hereunder or on the validity or 
enforceability of this Agreement. 

Project LLC has knowledge of all laws and business practices that must be 
followed in performing its obligations under this Agreement. Project LLC is in 
compliance with all laws, except to the extent that failure to comply therewith 
would not, in the aggregate, have a material adverse effect on Project LLC or 
Buyer. 

Except as expressly contemplated herein, neither the execution and delivery by 
Project LLC of this Agreement, nor the consummation by Project LLC of any of 
the transactions contemplated herein, requires the consent or approval of, the 
giving of notice to, the registration with, the recording or filing of any document 
with, or the taking of any other material action with respect to governmental 
authority, except with respect to permits (a) which have already been obtained 
and are in full force and effect or are in the process of being obtained (with no 
reasonably foreseeable expectation of a failure to obtain) or (b) are not yet 
required (and with respect to which Project LLC has no reason to believe that the 
same will not be readily issued in the ordinary course of business upon due 
application for the same). 

To the best of its knowledge after diligent inquiry, Project LLC knows of no 
(a) existing violations of any environmental laws with respect to the Project, 
including those governing hazardous materials or (b) pending, ongoing, or 
unresolved administrative or enforcement investigations, compliance orders, 
claims, demands, actions, or other litigation brought by governmental authorities 
or other third parties alleging violations of any environmental law or permit 
which would materially and adversely affect the operation of the Project as 
contemplated by this Agreement. 

4.2. Representations and Warranties of Buyer 

Buyer hereby represents and warrants to Project LLC that: 

Buyer is a utility established under the laws of the State of Florida and has all 
requisite corporate power and authority to own or lease and operate its properties 
and to carry on its business as now being conducted and as proposed to be 
conducted under the terms of this Agreement. 

Buyer has full corporate power and authority to execute and deliver this 
Agreement and to perform its obligations hereunder. Subject to the receipt of 
applicable regulatory Consents for which Buyer is responsible, the execution, 
delivery and performance of this Agreement by Buyer (i) has been duly 
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authorized by all requisite action on the part of Buyer (whether corporate, 
governmental, or otherwise) and/or any other Person, and (ii) will not (A) violate 
any Applicable Law or (B) violate, be in conflict with, result in a breach of or 
constitute (with due notice or lapse of time or both) a default under any 
indenture, agreement for borrowed money, bond, note, instrument or other 
agreement to which Buyer is a party or by which Buyer or its property is bound, 
excluding defaults or violations that would not, individually or in the aggregate, 
have a material adverse effect on the business, properties, financial condition or 
results of operation of Buyer or on its ability to perform its obligations hereunder. 
Buyer has duly executed and delivered this Agreement. 

Assuming it constitutes a legal, valid and binding obligation of Project LLC, this 
Agreement constitutes a legal, valid and binding obligation of Buyer, enforceable 
against it in accordance with its terms, subject to (i) bankruptcy, insolvency, 
reorganization, moratorium, or other similar laws now or hereafter in effect 
relating to creditors’ rights generally and (ii) general principles of equity. 

To the best of its knowledge after reasonable inquiry, no filing or registration 
with, no notice to, and no permit, authorization, consent or approval of any 
Person is required for Buyer to execute, deliver or perform this Agreement, 
except for (i) Consents referenced herein that have been obtained or are in the 
process of being obtained and are or are expected to be in full force and effect 
and (ii) such Consents as may be required in the future, which have been or will 
be applied for in due course and diligently pursued. 

Save as otherwise disclosed to Project LLC in writing prior to the date of this 
Agreement, Buyer is not in default under any agreement or instrument of any 
nature whatsoever to which it is a party or by which it is bound in any manner 
that would have a material adverse effect on its ability to perform its obligations 
hereunder, the validity or enforceability of this Agreement, or the financial 
condition or operation of Buyer. 

There is no action, suit, proceeding or investigation pending or, to the knowledge 
of Buyer, threatened (i) for the dissolution of Buyer or (ii) against Buyer which, 
if adversely determined, would have a material adverse effect on its ability to 
perform its obligations hereunder, the validity or enforceability of this 
Agreement, or on the financial condition or operation of Buyer. 

5. INSURANCE 

5.1. Maintenance of Insurance Policies 

(a) In addition to other insurance carried by Project LLC in accordance with this 
Agreement, Project LLC shall deliver to Buyer, at least fifteen (1 5) Days prior to 
the commencement of any work on the Facility, a certificate of insurance 
certifylng Project LLC’s coverage under a liability insurance policy issued by an 
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insurer acceptable to Buyer that is authorized to do business in the State of 
Florida with an AM Best rating of no less than A- and naming Project LLC as a 
named insured and Buyer as an additional insured, which policy shall contain a 
broad form contractual endorsement specifically covering liabilities arising out of 
the interconnection with the Facility, or caused by the operation of the Facility or 
by Project LLC’s failure to maintain the Facility in satisfactory and safe 
operating condition. 

(b) The insurance policy providing such coverage shall provide public liability 
insurance, including bodily injury and property damage, in an amount not less 
than $3,000,000 for each occurrence. The required insurance policy shall be 
endorsed with a provision requiring the insurance company to notify Buyer at 
least thirty (30) Days prior the effective date of any cancellation or material 
change in the policy. 

(c) Project LLC shall pay all premiums, deductibles and other charges due on said 
insurance policy and shall keep said policy in force during the Term of the 
Agreement. 

5.2. Maintenance of “Occurrence” Form Policies 

The coverage required by this Section 5 and any “umbrella” or excess coverage shall be 
“occurrence” form policies. In the event Project LLC should have “claims-made” form coverage 
the retroactive date shall be the Effective Date and coverage shall be extended for two years 
following termination of this Agreement. Prior written approval of all “claims-made” policies 
must be obtained from Buyer. 

5.3. Policy Endorsements 

Project LLC shall cause its insurers to provide the following endorsement items in all 
comprehensive or commercial general liability and, if applicable, umbrella or excess liability 
policies required by this Section 5 relating to the ownership, construction, operation and 
maintenance of the Facility: 

(a) Buyer, its directors, officers and employees shall be additional insureds under 
such policies. 

(b) The insurance shall be primary with respect to the interests of Buyer, its directors, 
officers, and employees, and any other insurance maintained by them shall be 
excess and not contributory with such policies. 

(c) A cross liability clause substantially to the effect set forth below shall be made a 
part of the policy: 

“In the event of Claims being made by reason of (i) personal and/or 
bodily injuries suffered by any employee or employees of one 
insured hereunder for which another insured hereunder is or may 
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be liable, or (ii) damage to property belonging to any insured 
hereunder for which another insured is or may be liable, then this 
policy shall cover such insured against whom a claim is made or 
may be made in the same manner as if separate policies had been 
issued to each insured hereunder, except with respect to the limits 
of insurance.” 

(d) The insurer shall waive all rights of subrogation against Buyer and its officers, 
directors and employees. 

(e) Notwithstanding any provision of the policy, the policy may not be cancelled, 
non-renewed or materially changed by the insurer without giving thirty (30) Days 
prior written notice to Buyer. All other terms and conditions of the policy shall 
remain unchanged. 

5.4. Endorsements to Fire and All Perils and Machinery Breakdown Policies 

Project LLC shall insure the Facility against all risks of physical loss or damage, 
including boiler and machinery breakdown, and cause its insurers and/or insurance 
brokers to provide the endorsements referred to in Section 5.3(a), (b), (d) and (e) in such 
policies covering the Facility, as applicable, and such coverage and endorsements shall 
be reasonable and customary in the power generation industry for projects of the size and 
scope of the Facility and, further, shall cause its insurers and brokers to provide standard 
thirty (30) Day non-cancellation provisions in such policies naming Buyer as an 
additional named insured. 

5.5. Certificates of Insurance 

Project LLC shall cause its insurers or agents to provide Buyer with certificates of 
insurance evidencing the policies and endorsements required by this Section 5 .  

If Project LLC is unable to obtain the insurance coverage required by this 
Section 5 ,  it shall promptly notify Buyer. 

Failure by Project LLC to obtain the insurance coverage or certificates of 
insurance required by this Section 5 shall not in any way relieve or limit 
obligations and liabilities of Project LLC under any provision of this Agreement. 

If Project LLC should fail to procure or maintain any insurance required pursuant 
to this Section 5 ,  then Buyer shall have the right, but not the obligation, to 
procure such insurance and shall be entitled to recover the premiums paid for 
such insurance as if the same were a debt due and payable against any amounts 
owed to Project LLC pursuant to the terms of this Agreement. 
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5.6. Insurance Reports 

Project LLC shall provide Buyer with copies of any technical underwriters’ reports or 
other technical reports received by it from any insurer; provided, however, that Buyer shall not 
disclose such reports to any other Person except as necessary in connection with administration 
and enforcement of this Agreement or as may be required by any Governmental Agency or other 
relevant authority having jurisdiction over Buyer, and shall use and internally distribute such 
reports only as necessary in connection with the administration and enforcement of this 
Agreement. 

6. FACILITY CONSTRUCTION, COMMISSIONING AND OPERATION 

6.1. Construction of the Facility 

(a) Starting on the date which falls one Month after the date upon which Notice to 
Proceed (as defined in the EPC Contract) is given in accordance with the terms 
of the EPC Contract and, thereafter, at monthly intervals, Project LLC shall 
report to Buyer on the construction of the Facility during the previous Month and 
shall provide progress reports and an updated completion schedule for the 
Facility. Such monthly reports shall provide a schedule showing items 
completed and to be completed and a non-binding time-frame within which 
Project LLC expects the EPC Contractor to complete such non-completed works. 
Project LLC shall, from time to time, upon reasonable advance request fiom 
Buyer, meet with Buyer to discuss the progress of the construction of the Facility 
and development of the Farm. 

(b) Project LLC shall use commercially reasonable efforts to obtain any permits and 
land rights necessary for the Facility configured substantially as set forth in 
Appendix 6.1. If, despite its commercially reasonable efforts, Project LLC is 
able to obtain construction permits or land rights only for a portion of the Facility 
or for a configuration different than that set forth in Appendix 6.1, the Parties 
shall, in a commercially reasonable manner consistent with the transactions 
contemplated by this Agreement, redefine such aspect of Appendix 6.1 as is 
necessary and execute amendments to this Agreement as are appropriate in 
relation to the size and configuration authorized by the permits that Project LLC 
is able to obtain; provided, however, that, except as specifically provided herein, 
no payment rates due from Buyer to Project LLC shall be subject to renegotiation 
so long as Project LLC can otherwise perform all of its obligations under this 
Agreement. Any portion of the Facility that is thereafter excluded from this 
Agreement shall become part of a project expansion plan subject to a project 
expansion option to be negotiated among the Parties. Project LLC agrees to 
provide Buyer with information regarding the reconfiguration or redefinition of 
the Facility and any other information reasonably requested by Buyer to enable 
the Parties to redefine and reconfigure the Facility expeditiously and to execute 
any other amendments to this Agreement that may be appropriate in relation to 
such redefinition and reconfiguration. 
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(c) Other than the rights and obligations of Buyer specified in this Agreement and any 
documents ancillary hereto, neither this Agreement nor any such ancillary 
document shall be interpreted to create in favor of Buyer, and Buyer specifically 
disclaims, any right, title or interest in any part of the Facility or Project. 

6.2. Commissioning Tests 

(a) Project LLC shall give Buyer at least three (3) Months’ prior notice of the Test 
Date and of any Commissioning Tests relating to the Facility. Buyer’s 
representatives shall have the right to be present at all such Testing that takes 
place. Project LLC shall promptly notify Buyer of any changes to the Test Date 
or the date of any Commissioning Tests relating to the Facility in order that 
Buyer may arrange for its representatives to attend. 

~~~ ~ 

nothing herein shall prevent or limit the Parties, upon their mutual written 
agreement to same, from establishing a new Committed Capacity at any level 
that they mutually agree is appropriate and desirable under this Agreement. 

(d) During a Force Majeure Event declared by Project LLC, Project LLC may 
temporarily redesignate the Committed Capacity for up to twenty-four (24) 
consecutive months; provided, however, that no more than one such temporary 
redesignation may be made by Project LLC within any twenty-four (24) month 
period, unless Buyer otherwise agrees to such additional temporary redesignation 
in writing. Within three (3) months after any such Force Majeure Event is cured, 
Project LLC may, on one occasion, and without penalty, designate a new 
Committed Capacity to apply for the remainder of the Term; provided, however, 
that such new Committed Capacity shall be at and no 

-23- 



more than - of the Committed Capacity at the time of 
the Force Majeure Event. Any temporary or final redesignation of the 
Committed Capacity pursuant to this Section 6.2(d) must be directly attributable 
to the Force Majeure Event and of a magnitude commensurate with the scope and 
impact of the Force Majeure Event. Any Dispute regarding the amount of such 
temporary or final redesignation shall be settled in accordance with Section 16 of 
this Agreement. 

Energy produced during any Tests shall be delivered by Project LLC to Buyer at 
the Electrical Interconnection Point, and Buyer shall purchase such Energy at 
Buyer’s actual as-available Energy cost, which costs shall be calculated by Buyer 
in accordance with FPSC Rule 25-17.0825, F.A.C . 

Buyer shall have the right to require that Project LLC, not more than once in any 
twelve (12) Month period beginning with the Capacity Commencement Date, re- 
demonstrate the Capacity Commencement Status of the Facility within sixty (60) 
Days of the demand; provided, however, that such demand shall be coordinated 
with Project LLC so that the sixty (60) Day period for re-demonstration avoids, if 
practical, previously notified periods of Scheduled Maintenance Outages and 
Additional Maintenance Outages pursuant to this Section 6. 

6.3. Maintenance of the Facility 

Project LLC shall maintain all Facility equipment or cause the same to be maintained at 
all times in accordance with manufacturers’ recommendations and Prudent Utility Practices and 
otherwise in accordance with this Agreement. 

6.4. Scheduled Maintenance 

(a) By October 1 of each Year, Project LLC shall deliver to Buyer the Projected 
Schedule for the Facility for the subsequent year including Scheduled 
Maintenance Outages. Project LLC shall take manufacturers’ recommendations 
and Prudent Utility Practices into account when establishing the proposed 
schedule for Scheduled Maintenance Outages, which schedule shall correspond 
with the Projected Schedule. Scheduled Maintenance Outages and/or Additional 
Maintenance Outages may not be Scheduled during the Months of January, 
February, June, July, August, or September unless agreed to by Buyer at its sole 
discretion. 

(b) Within thirty (30) Days of receiving the proposed schedule for Scheduled 
Maintenance Outages from Project LLC, Buyer may propose amendments 
thereto. Project LLC shall not unreasonably withhold its consent to Buyer’s 
proposed amendments, provided that, for the avoidance of doubt, it shall not be 
unreasonable for Project LLC to withhold its consent to any proposed 
amendments of Buyer that would be contrary to Prudent Utility Practices. 
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In the event that Project LLC should reject any of Buyer’s proposed amendments 
as set forth in Section 6.4(b) above, Project LLC shall promptly notify Buyer of 
its reasons for such rejection, whereupon Project LLC and Buyer shall in good 
faith negotiate a reasonable schedule of Scheduled Maintenance Outages. If 
agreement between the Parties is not reached within ten (1 0) Days of receipt by 
Buyer of Project LLC rejection notice, Project LLC shall submit a final schedule 
of Scheduled Maintenance Outages based on Prudent Utility Practices and the 
availability of the Operation and Maintenance Contractor which final schedule 
shall, to the extent reasonably possible, take into account Buyer’s proposed 
amendments. 

Project LLC shall be entitled to change any Scheduled Maintenance Outages for 
the then current Year if such changes are required to comply with Prudent Utility 
Practices or, in the alternative, if Buyer consents to the change, provided that: (i) 
any change in annual scheduled maintenance of up to two (2) Days’ duration 
shall require one (1) Month’s prior written notice to Buyer and (ii) any changes 
in annual scheduled maintenance of greater than two (2) Days but less than three 
(3) weeks’ duration shall require three (3) Months’ prior written notice to Buyer. 
Project LLC shall not unreasonably refuse to change the schedule of Scheduled 
Maintenance Outages if requested to do so by Buyer upon not less than thirty 
(30) Days’ prior notice, provided that: (1) any such change would not be 
contrary to Prudent Utility Practices and (2) the Operation and Maintenance 
Contractor would be available. 

Any maintenance outages that do not correspond to the descriptions contained in 
clauses (a)-(d) of this Section 6.4 shall be deemed to be Additional Maintenance 
Outages under Section 6.5. 

6.5. Additional Maintenance Outages 

As the need arises for Project LLC to conduct further maintenance on the Facility in 
addition to that conducted pursuant to Section 6.4 hereof (“Additional Maintenance Outages”), 
Project LLC shall notify Buyer of such required maintenance, together with proposed dates for 
carrying out such additional maintenance and the estimated duration of the work to be carried 
out. Unless deferral of such maintenance would cause an Emergency Condition, without 
prejudice to the commitment of Project LLC in respect of the availability of the Facility, Project 
LLC and Buyer shall negotiate in good faith a reasonable schedule during which such Additional 
Maintenance Outages shall take place. If agreement is not reached within twenty (20) Days of 
receipt of such notice, Project LLC shall prepare a schedule of such Additional Maintenance 
Outages based on Prudent Utility Practices taking into account the reasonable requests of Buyer 
to the extent reasonably possible. 

6.6. Access and Information 

(a) Project LLC shall provide Buyer and its authorized agents, employees and 
inspectors with reasonable access to the Facility for the purposes set forth herein. 
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Buyer acknowledges that such access does not provide Buyer with the right to 
direct or modify the operation of the Facility in any way and further 
acknowledges that any exercise by Buyer of its rights under this Section 6.6 shall 
be at its own risk and expense. 

(b) Any inspections or testing by Buyer shall not relieve Project LLC of its obligation 
to maintain the Facility. In no event shall any Buyer statement, representation, or 
lack thereof, either express or implied, relieve Project LLC of its exclusive 
responsibility for the Facility. Any Buyer inspection of property or equipment 
owned or controlled by Project LLC or any Buyer review of or consent to Project 
LLC plans, shall not be construed as endorsing the design, fitness or operation of 
the Facility equipment nor as a warranty or guarantee. 

(c) Project LLC shall reactivate the Facility at its own expense if the Facility is 
rendered inoperable due to actions of Project LLC or its agents or a Force 
Majeure Event or a Delivery Excuse. 

6.7. Permits: Compliance with Laws 

Project LLC shall acquire and maintain in effect for the Term all Governmental 
Approvals from all Governmental Agencies having jurisdiction over the Facility 
insofar as necessary (i) for the construction, operation, development and 
maintenance of the Facility in accordance with this Agreement and (ii) to permit 
the Facility to operate, provided that Project LLC shall not be required to acquire 
and maintain those Governmental Approvals for which Buyer is responsible 
under Sections 3.1 (m)(i) and 13.4 hereof. Upon request from Project LLC, 
Buyer shall use commercially reasonable efforts to assist in procuring all 
Governmental Approvals for which Project LLC is responsible, provided that any 
reasonable expenses incurred by Buyer in providing such assistance shall be 
reimbursed by Project LLC. 

Project LLC shall secure and maintain all Governmental Approvals and other 
Consents referenced in clause (a) above at its sole cost and expense, provided 
that Buyer shall bear all costs associated with those Governmental Approvals for 
which Buyer is responsible under Sections 3.l(m)(i) and 13.4 hereof. 

In the event that the Parties are required to make any regulatory filings or are 
subject to the jurisdiction of any regulatory authorities, including but not limited 
to the FPSC, then each of Project LLC and Buyer agrees to abide by any 
applicable regulatory rulings or orders issued by such authorities. 

Notwithstanding the foregoing, a Party shall not be deemed to be in breach of its 
obligations to acquire any Governmental Approvals or other Consents to the 
extent that such Party is in good faith contesting the application, interpretation, 
order or other legal direction that would mandate the obtaining of any such 
Governmental Approvals or other Consents or to the extent that non-compliance 
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would not have a material adverse effect on the performance of Project LLC 
under this Agreement or on the rights of Buyer under this Agreement. 

(e) Project LLC shall at all times comply with all Applicable Laws to which it or any 
part of the Facility may be subject, including but not limited to (i) all 
environmental laws in effect during the Term and (ii) all Applicable Laws 
pertaining generally to Fuel storage, back-up or security or otherwise relating to 
the generation of electric power by a closed-loop biomass facility. 
Notwithstanding the foregoing, Project LLC shall not be deemed to be in breach 
of its compliance obligations with respect to any Applicable Laws to the extent 
that it is in good faith contesting the application, interpretation, order or other 
legal direction pursuant to which it would be rendered subject to any such 
Applicable Laws or to the extent that non-compliance would not have a material 
adverse effect on the performance of Project LLC under this Agreement or on the 
rights of Buyer under this Agreement. 

6.8. Operating Parameters 

(a) Project LLC agrees to operate or procure the operation of the Facility in 
accordance with Prudent Utility Practices and in compliance with all Applicable 
Laws and Governmental Approvals (the “Operating Parameters”), subject only to 
Emergency Conditions, Force Majeure Events and Delivery Excuses; provided 
that, during the Term of this Agreement, Project LLC shall: (a) have the sole 
responsibility to, and shall at its sole expense, operate and maintain the Facility 
in accordance with all requirements set forth in this Agreement, and (b) comply 
with reasonable requirements of Buyer regarding day-to-day or hour-by-hour 
communications with Buyer. Subject to compliance with the Operating 
Parameters, Project LLC agrees to operate the Facility in such a manner that 
Energy delivered by Project LLC will meet all requirements for voltage level, 
harmonics, power factor, vars, ancillary services and other electrical 
specifications required by the Transmission Provider. 

(b) Project LLC shall operate the Facility in accordance with Prudent Utility Practices 
and with all system protective equipment in service whenever the Facility is 
connected to, or is operated in parallel with, the Transmission System, except for 
normal testing and repair. Project LLC shall provide adequate system protection 
and control devices to ensure safe and protected operation of all energized 
equipment during normal testing and repair. The Facility’s protective equipment 
shall meet IEEE and industry standards. Project LLC shall have qualified 
independent, third party personnel test, calibrate and certify in writing the proper 
functioning of all protective equipment at least once every twelve (1 2) months in 
accordance with Prudent Utility Practices. Project LLC shall perform a unit 
functional trip test after each overhaul of the Facility’s turbine, generator and 
boilers and shall provide results to Buyer in writing prior to returning the 
equipment to service. The specifics of the unit functional trip test will be 
consistent with Prudent Utility Practices. 
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6.9. Security 

(a) As security for the achievement of the Required Capacity Commencement Date 
and satisfactory performance of its obligations hereunder, Project LLC shall 
provide Buyer with either: (i) one or more unconditional, irrevocable, direct pay 
Letter(s) of Credit (as herein defined), with the costs associated with any such 
Letter of Credit to be borne by Project LLC, or (ii) cash deposits in the amounts 
specified in this Section 6.9. 

(b) As used herein, a “Letter of Credit” shall mean a standby letter of credit issued by 
a U.S. commercial bank or a foreign bank having a licensed U.S. branch, 
provided that any such bank shall have a credit rating of at least A- from S&P or 
A3 from Moody’s (the “Issuer”) and, provided further, that any such letter of 
credit shall be in a form reasonably acceptable to the Party in favor of whom it is 
being issued. 

Buyer shall have the right and Project LLC shall be required to monitor the 
financial condition of the Issuer(s) in the event any Letter of Credit is provided 
by Project LLC. In the event the Senior Debt Rating of any Issuer(s) has 
deteriorated to a level below the level stated in clause (b) of this Section 6.9, 
Buyer may require Project LLC to replace the Letter(s) of Credit. Replacement 
Letter(s) of Credit must meet the requirements listed in clause (b) of this Section 
6.9 within ten (10) Days following written notification to Project LLC of the 
requirement to replace. 

Failure by Project LLC to comply with the requirements of this Section 6.9 shall, 
absent a cure by Project LLC in accordance with Section 17 hereof, be grounds 
for Buyer to draw in full on the existing Letter of Credit and will constitute a 
Project LLC Remedial Event. In the event of any other Project LLC Remedial 
Event, Buyer shall not be entitled to receive, draw upon or retain, as the case may 
be, any portion of the applicable security until such Project LLC Remedial Event 
shall be deemed a Project LLC Non-Remedial Event, as described in Section 
17.1 (b)(iii) hereof. In the case of any Project LLC Non-Remedial Event, Buyer 
shall be entitled immediately to receive, draw upon or retain, as the case may be, 
one hundred percent (1 00%) of the applicable security. 
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(g) Project LLC covenants that if its Minimum Debt Coverage Ratio (as defined in 
the Financing Documents) should not be met for any Measurement Period (as 
defined in the Financing Agreement) and such failure to meet its Minimum Debt 
Coverage Ratio shall not have been cured within the applicable time period 
specified in the Financing Agreement (a “Coverage Ratio Failure”), then, in 
addition to the provisions set forth in this Section 6.9, Project LLC shall, within 
ten (1 0) Days of the expiration of the applicable cure period for the Coverage 
Ratio Failure under the Financing Documents, post additional security in the 
form of a Letter of Credit in favor of and reasonabl acce table to Buyer. Such 
Letter of Credit shall be in the amount of of Committed 
Capacity. Project LLC’s failure to post or maintain such additional security in 
the form, at the time, and at the level described in this Section 6.9 shall constitute 
a Project LLC Remediable Event. If and when Project LLC shall have cured its 
Coverage Ratio Failure to the satisfaction of the Financing Parties, then the 
Letter of Credit referenced in this subsection shall no longer be required and shall 
be cancelled. In the event of a subsequent instance of a Coverage Ratio Failure 
by Project LLC, Project LLC shall again be required to post security in the form 
of a Letter of Credit as herein described. Should a Coverage Ratio Failure result 
in the declaration of an Event of Default (as defined in the Financing Documents) 
against Project by the Financing Parties, and such Event of Default shall not have 
been cured in accordance with, and to the reasonable satisfaction of, the 
Financing Parties under the provisions of the Financing Documents, then such 
circumstances shall constitute a Project LLC Non-Remediable Event and Buyer 
shall be entitled to draw upon the Letter of Credit. In order to give effect to the 
foregoing provisions, Project LLC hereby further covenants to provide Buyer 
with such financial reporting information as Project LLC is required to provide 
the Financing Parties under the Financing Documents, including but not limited 
to, annual audited financial statements and quarterly reports on Project LLC’s 
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compliance with the Coverage Ratio, to permit Buyer to determine if and when a 
Coverage Ratio Failure shall have occurred and/or be continuing. 

6.10. Submission of Data 

(a) Project LLC shall submit or cause to be submitted to Buyer the following 
documents on or before the dates specified below: 

No later than thirty (30) Days after the Financial Closing Date and ending 
on the Capacity Commencement Date, (A) monthly construction progress 
reports in such form as may be agreed to by the Parties, (B) such other 
reports as are submitted to Project LLC by the Independent Engineer, and 
(C) reports, when and as Project LLC becomes aware, of any new 
condition or event that may have a material adverse effect on the timely 
completion of the Facility. 

Project LLC shall maintain all records, invoices and other information 
relating to the costs of construction of the Facility. Quarterly, beginning 
no later than ninety (90) Days after the Financial Closing Date and ending 
when all costs have been determined or incurred, a statement from Project 
LLC showing the percentage of the contract price properly paid by Project 
LLC to any Contractor pursuant to the EPC Contract, together with the 
date of payment. 

No later than thirty (30) Days prior to the Capacity Commencement Date, 
(A) evidence demonstrating that Project LLC has obtained all Consents 
then required to be obtained for the ownership, operation and maintenance 
of, and the supply of Energy from, the Facility in accordance with this 
Agreement, and (B) a list identifjmg the remaining Consents for which 
Project LLC is responsible under the terms of this Agreement, which 
Consents are not yet required for the operation and maintenance of, and 
the supply of Energy from, the Facility, together with a plan reasonably 
acceptable to Buyer for obtaining such Consents and an estimate of the 
time within which such Consents will be obtained by Project LLC. 

On or before the Capacity Commencement Date, a certificate from the 
Independent Engineer to the effect that, based upon its monitoring and 
review of construction, the Facility has been constructed in all material 
respects in compliance with the development plan for the Facility and all 
permanent equipment installed as part of the Facility was new (or 
remanufactured) and unused (as remanufactured, if applicable) when 
installed. 

A certificate dated as of the Capacity Commencement Date signed by the 
representative of Project LLC, which certificate shall specify that no 
default or Event of Default has occurred that would, with or without the 
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7. 

giving of notice or passage of time, or both, constitute an Event of Default 
by Project LLC. 

(vi) As soon as available, but not later than sixty (60) Days following the 
Capacity Commencement Date, two (2) copies of all results of 
Commissioning Tests performed on the Facility, including Tests of major 
equipment included in the Facility and the Transmission System. 

(vii) Upon request by the Buyer and at least thirty (30) Days following the 
Capacity Commencement Date, one (1) copy, as received by Project LLC 
pursuant to the EPC Contract, of all manufacturers’ specifications and 
manufacturers’ operation manuals for all major items of equipment 
incorporated into the Facility. 

(viii) Upon request by the Buyer, one (1) signed and sealed copy of all as-built 
drawings for the Facility, including the civil and architectural works, and 
when provided to Project LLC, as well as other design and engineering 
data and information necessary to enable the Operation and Maintenance 
Contractor to operate and maintain the Facility during any period when 
such operation and maintenance is required under the Operation and 
Maintenance Agreement. 

(b) In the event that Project LLC should determine that the expected Capacity 
Commencement Date is unfeasible or inappropriate, Project LLC shall promptly 
notify Buyer and shall advise Buyer of the new expected Capacity 
Commencement Date, which shall be on or before the Required Capacity 
Commencement Date. 

(c) The receipt of the above schedules, data, certificates and reports by Buyer shall 
not be construed as an endorsement by Buyer of the design of the Facility, does 
not constitute a warranty by Buyer as to the safety, durability or reliability of the 
Facility, otherwise relieve Project LLC of any of its obligations or potential 
liabilities under the Project Contracts or the Financing Documents or, except 
with respect to the obligations of Buyer to maintain the confidentiality of 
documents and information received by it, impose any obligation or liability on 
Buyer. 

FUEL 

7.1. Compliant Fuel 

All Energy to be supplied by Project LLC to Buyer under this Agreement, other than 
Energy produced using Start-up Fuel, which shall not exceed five percent (5%) of the 
total annual thermal Energy production output of the Facility during a Contract Year, 
shall be produced using Fuel. 
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7.2. Fuel Storage 

During the Term of this Agreement, Project LLC shall maintain sufficient Fuel at the 
Facility Site to deliver the Capacity and Energy associated with the Committed Capacity 
for an uninterrupted fourteen (14) Day period. At Buyer’s request, Project LLC shall 
demonstrate this capability to Buyer’s reasonable satisfaction. 

8. ENVIRONMENTAL ATTRIBUTES 

8.1. Limited Sale of Environmental Attributes 

Other than as specified in Sections 8.2(d), 8.2(e) and 8.2(f) below, effective from the 
Capacity Commencement Date, Buyer shall purchase all Energy from Project LLC and Buyer 
shall retain the right to market and sell all of the Environmental Attributes (defined below) 
associated with the generation of Energy by the Facility; provided, however, that nothing in this 
Section shall have any effect upon the monetary amounts for the Capacity Payment or Firm 
Energy Rate, as the same may otherwise be provided for herein. 

8.2. Retention of Environmental Attributes 

(a) The Parties understand and agree that the Facility is a “renewable” electricity 
generation source that produces “green electricity” using biomass fuel. Other 
than as specified in clauses (d), (e) and (f) below, Buyer shall retain all right, 
title, and interest in and to all Environmental Attributes associated with the 
production of Energy from the Facility, including but not limited to, those not 
subsumed within and created specifically in relation to “renewable” electricity 
generation. 

(b) “Environmental Attributes” means all attributes of an environmental or other 
nature that are created or otherwise arise from the Facility’s generation of 
electricity from a biomass-based fuel in contrast with the generation of electricity 
using nuclear or fossil fuels or other traditional resources. Forms of such 
attributes include, without limitation, any and all environmental air quality 
credits, green credits, renewable energy credits (“RECs”), carbon credits, 
emissions reduction credits, certificates, tags, offsets, allowances, or similar 
products or rights, howsoever entitled, (i) resulting from the avoidance of the 
emission of any gas, chemical, or other substance, including but not limited to, 
mercury, nitrogen oxide, sulfur dioxide, carbon dioxide, carbon monoxide, 
particulate matter or similar pollutants or contaminants of air, water or soil gas, 
chemical, or other substance, and (ii) attributable to the generation, purchase, sale 
or use of Energy from or by the Facility, or otherwise attributable to the Facility 
during the Term. Environmental Attributes include, without limitation, those 
currently existing or arising during the Term under local, state, regional, federal, 
or international legislation or regulation relevant to the avoidance of any 
emission described in this Section 8.2 under any governmental, regulatory or 
voluntary program, including, but not limited to, the United Nations Framework 
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Convention on Climate Change (“UNFCCC”) and related Kyoto Protocol or 
other programs, laws or regulations involving or administered by the Clean Air 
Markets Division of the Environmental Protection Agency or successor 
administrator (collectively with any local, state, regional, or federal entity given 
jurisdiction over a program involving transferability of Environmental Attributes, 
the “CAMD”), including Production Tax Credits. The Parties shall execute all 
documents and instruments necessary to effect retention of the Environmental 
Attributes by Buyer or its designees. Should the CAMD notify either Party that it 
will not authorize the retention by Buyer of any Environmental Attributes as 
contemplated by this Agreement, the Parties shall cooperate with one another and 
with the CAMD and take all reasonable action to enable Buyer to retain the 
Environmental Attributes as herein described. Neither Project LLC nor Buyer 
shall submit to the CAMD, under 0 1605(b) of the Energy Policy Act of 1992 or 
any other applicable program, any reports describing any of the Environmental 
Attributes as belonging to anyone other than Buyer. Each Party will promptly 
give the other copies of any documents it submits to the CAMD. 

Buyer’s ownership of Environmental Attributes shall be for the entire Term of this 
Agreement. Buyer may, to the extent permitted by Applicable Law and this 
Agreement, assign its rights, title and interest in and to any Environmental 
Attributes associated with the Facility to one or more third parties. 

Environmental Attributes in the form of Production Tax Credits as defined under 
Section 45 of the Internal Revenue Code of the United States as in effect on the 
date of this Agreement or any successor or other provision providing for a federal 
tax credit determined by reference to renewable electric energy produced from 
biomass resources shall be owned by Project LLC. 
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9. SCHEDULING AND DELIVERY 

9.1. Energy Sale and Delivery 

In accordance with the terms and conditions hereof, commencing on the Capacity 
Commencement Date and continuing throughout the Term, Project LLC shall sell and deliver to 
the Electrical Interconnection Point, and Buyer shall purchase at the Electrical Interconnection 
Point, Committed Capacity and all of the Energy produced by the Facility. 

9.2. Scheduling 

Scheduling shall -, except for Forced Outages, Scheduled 
Outages, Additional Maintenance Outages, and Emergency Conditions. At least 
thirty (30) Days prior to the anticipated Capacity Commencement Date, Project 
LLC shall provide Buyer with a good faith estimate of the quantity of Energy for 
the remainder of that Year and, thereafter, by October 1 of each such Year, 
Project LLC shall provide Buyer with a good faith estimate of the quantity of 
Energy that Project LLC will deliver in each subsequent Year (the “Projected 
Schedule”). 

Project LLC shall provide or cause the Operation and Maintenance Contractor to 
provide to Buyer its good faith, non-binding estimates of the quantity of Energy 
to be delivered by Project LLC to the Interconnection Point for each week 
(starting on Sunday) by 4:OO p.m. Eastern Prevailing Time on the date falling at 
least three (3) Days prior to the beginning of that week. 

By 8:OO a.m. Eastern Prevailing Time on each Day, Project LLC shall submit a 
good faith schedule of the quantity of Energy to be supplied to Buyer for the next 
two (2) subsequent Days. 

If, at any time following submission of a good faith estimate to Buyer on the Day 
preceding the next subsequent Day, Project LLC becomes aware of any change to 
any of the values contained in the good faith estimate or predicts that such values 
will be subject to change before the end of the next subsequent Day, then Project 
LLC shall promptly notify Buyer of such change or predicted change. 

9.3. Forced Outages 

Project LLC shall notify Buyer by telephone call and/or via e-mail message (with 
confirmation to follow by written notice in each case) immediately upon discovering that the 
Facility is unable to deliver all or part of any Scheduled quantity of Energy due to a Forced 
Outage and, as soon as reasonably practicable following such discovery, shall notify Buyer in 
writing of its best estimate of the expected duration of such Forced Outage. Such estimate by 
Project LLC shall be based on the best information available to it. Should Project LLC expect 
any further changes in the duration of any such Forced Outage, it shall promptly notify Buyer of 
the same. 
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10. ELECTRICAL INTERCONNECTION; OTHER AGREEMENTS 

10.1. Electrical Interconnection Facilities 

Pursuant to the Electrical Interconnection and Operating Agreement, Project LLC shall 
secure any and all Electrical Interconnection Facilities up to and including the Electrical 
Interconnection Point and shall assume all costs and expenses associated with the same, 
including any Transmission System network upgrade charges. Buyer shall be responsible for 
securing any transmission rights downstream of the Electrical Interconnection Point for Energy 
being transmitted on the Transmission System and Project LLC shall assume all costs and 
expenses associated with the same. 

10.2. Electrical Interconnection Point 

Project LLC shall deliver Energy into the Transmission System at the Electrical 
Interconnection Point. 

10.3. Risk of Loss 

Project LLC shall be deemed to be in exclusive control of the Capacity and Energy prior 
to its arrival at the Electrical Interconnection Point and shall be responsible for any losses, costs, 
damages or injury arising therefrom. Buyer shall be deemed to be in exclusive control of the 
Capacity and Energy as from its arrival at the Electrical Interconnection Point and shall be 
responsible for any losses, costs, damages or injury arising therefrom. 

10.4. Additional Agreements 

Buyer hereby covenants to perform its obligations under any Project Contracts to 
which it is a party. 

Project LLC hereby covenants to perform its obligations under any Project 
Contracts to which it is a party, and to indemnify Buyer against and hold Buyer 
harmless against any Claims, costs, losses and penalties sustained by Buyer as a 
consequence of a material breach by Project LLC of any Project Contract, except 
to the extent that any such Claims, costs, losses and penalties are ultimately 
determined to have resulted primarily or in substantial part from Buyer’s bad 
faith or gross negligence. 

In the event that Project LLC commits a material breach of any Project Contract to 
which it is a party, Project LLC hereby covenants with Buyer to rectify such 
material breach within thirty (30) Days of receipt of written notification of such 
breach from Buyer. 

In the event that any Project Contract to which Project LLC is a party is 
suspended, Project LLC hereby covenants with Buyer to use its commercially 
reasonable efforts to lift such suspension (or to procure the lifting of the same) 
within thirty (30) Days of receipt of a written request from Buyer; provided, 
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however, that Project LLC shall have no obligation to do so if the suspension was 
imposed primarily or in substantial part as a result of Buyer’s bad faith or gross 
negligence. 

(e) In the event that any Project Contract to which Project LLC is a party is 
terminated or repudiated, Project LLC hereby covenants with Buyer to 
commence negotiations for a replacement contract within thirty (30) Days of 
such repudiation or termination; provided, however, that Project LLC shall have 
no obligation to commence negotiations or to conclude a replacement contract if 
such repudiation or termination resulted primarily or in substantial part as a result 
of Buyer’s bad faith or gross negligence. 

(0 In the event that Project LLC should fail: 

(i) to use its commercially reasonable efforts to have the suspension of any 
contract lifted in compliance with clause (d) above; or 

(ii) to conclude a replacement contract in compliance with clause (e) above; or 

(iii) to cure a material breach of Project Contracts, 

then such failure by Project LLC shall be deemed to be an Event of Default with 
respect to Buyer and shall be treated in accordance with Section 17; provided, 
however, that no such failure by Project LLC shall be deemed to be an Event of 
Default where the suspension was imposed or the repudiation or termination 
resulted primarily or in substantial part from Buyer’s bad faith or gross 
negligence. 

(8) Project LLC shall provide Buyer with the interim and final drafts of each of the 
Project Contracts to which Project LLC is a party for review and comment by 
Buyer. Buyer shall cooperate with Project LLC and provide such information as 
Project LLC may reasonably request in relation to the negotiation and 
performance of the Project Contracts, providing such information is not 
previously subject to confidentiality. 

11. METERING 

Except as provided otherwise herein, the Parties agree that all requirements with respect 
to metering and Metering Equipment shall be set forth in the Electrical Interconnection and 
Operating Agreement. Project LLC shall be responsible for all metering costs in accordance with 
FPSC rules governing Qualifying Facilities. 
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12. PAYMENTS 

12.1. Capacity Payments 

(a) Except as otherwise provided in this Agreement, commencing on the Capacity 
Commencement Date, Buyer shall pay Project LLC the Monthly Capacity 
Payment due and payable in each Monthly Billing Period; provided that, if the 
Capacity Commencement Date should occur on a date that falls other than on the 
first Day of a Month, then the Monthly Capacity Payment for that Monthly 
Billing Period shall be prorated by the number of actual Days in such Month. 
The Monthly Capacity Payment for each Monthly Billing Period during the Term 
shall be calculated in accordance with the formulae set forth in Appendix 12.1 
and shall be paid in accordance with the invoicing procedures set forth in Section 
13.1. 

(b) No Monthly Capacity Payment will be due prior to the Capacity Commencement 
Date. 

(c) Except as otherwise provided in this Agreement, Buyer shall make the Monthly 
Capacity Payment notwithstanding Buyer’s inability to receive Committed 
Capacity and Energy that Project LLC delivers or is capable of delivering to the 
Electrical Interconnection Point. 

12.2. Energy Payments 

(a) Except as otherwise provided in this Agreement, for each Monthly Billing Period 
prior to the Capacity Commencement Date, Buyer shall pay Project LLC the 
Buyer’s actual avoided costs for all Energy delivered to the Electrical 
Interconnection Point, which costs shall be calculated by Buyer in accordance 
with FPSC Rule 25-1 7.0825, F.A.C. The calculation of such payments due to 
Project LLC shall be based on the sum over all hours of the Monthly Billing 
Period of the product of each hour’s avoided Energy cost and the amount of 
Energy delivered to Buyer from the Facility for that hour. All purchases shall be 
adjusted for losses from the Point of Metering to the Electrical Interconnection 
Point. 

(b) Except as otherwise provided in this Agreement, for each Monthly Billing Period 
commencing on or after the Capacity Commencement Date, Buyer shall pay 
Project LLC for all Energy delivered to the Electrical Interconnection Point as 
follows : 

(i) The calculation of payments to Project LLC for Energy delivered to Buyer 
on and after the Capacity Commencement Date shall be the sum over all 
hours of the Monthly Billing Period, as defined in Appendix 12.1, of the 
product of (A) each hour’s Firm Energy Rate ($/MWh); and (B) the amount 
of Energy (MWh) delivered to Buyer from the Facility during that hour. 

-38- 



(ii) 

(iii) CPI shall mean the revised monthly consumer price index for All Urban 
Consumers, U.S. City Average (CPI-U) (All Items 1982-84 = 100) 
promulgated by the Bureau of Labor Statistics of the United States 
Department of Labor. The average CPI shall be calculated by dividing by 
twelve the sum of each monthly CPI for a particular Year. Should this index 
be discontinued or modified, the CPI shall be the successor or modified 
index adopted by the Bureau of Labor Statistics or, if none, any similar 
index as agreed by the Parties. 

(iv) The Avoided Unit Gas Cost shall be equal to the gas prices published in 
Platts Inside FERC, Gas Market Report, first of the month posting for 
Florida Gas Transmission Zone 3, plus Gulfstream Natural Gas System’s 
applicable Usage-2 rate (Reservation Charge of $0.55), Usage-1 rate 
(Commodity Charge of $0.02) and the applicable Gulfstream Natural Gas 
System’s Use percentage (not to exceed 1.53%) in accordance with the 
terms and conditions of Gulfstream Natural Gas System’s tariff, as all such 
charges, surcharges and percentages are in effect from time to time for 
service under Gulfstream Natural Gas System’s Rate Schedule FTS. If this 
index is discontinued or modified, the successor or modified index adopted 
Platts Inside FERC or, if none, any similar index as agreed by the Parties. 

12.3. Regulatory Changes 

(a) Buyer’s payment obligations under this Agreement are expressly conditioned 
upon the mutual commitments set forth in this Agreement and upon Buyer being 
fully reimbursed for the retail service portion of all payments to Project LLC 
through the Fuel Adjustment Clause (as herein defined) and the Capacity Cost 
Recovery Clause (as herein defined) or other authorized rates or charges. 

(b) For purposes of this Agreement, “Fuel Adjustment Clause” shall mean the clause 
set forth in FPSC Order No. 25 15-A dated April 24, 1959, that is intended to 
compensate Buyer for day-to-day fluctuations in the cost of fuel incurred in 
serving its retail customers, which cost cannot be anticipated in base rates; the 
Fuel Adjustment Clause shall be constructed and applied so as to reimburse 
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Buyer for the increase in the cost of fuel as related to the generation of Energy for 
retail customers and operates so as to pass on to the retail customers the allocated 
portion of any savings realized by Buyer from any decrease in the cost of fuel. 

(c) For purposes of this Agreement, “Capacity Cost Recovery Clause” shall mean the 
clause set forth in FPSC Order No. 25773 dated February 24, 1992, that is 
intended to compensate Buyer for day-to-day fluctuations in the cost of Capacity 
related purchase power costs related to service to Buyer’s retail customers that is 
not currently being recovered through fuel or oil backout charges. The Capacity 
Cost Recovery Clause shall be constructed and applied so as to reimburse Buyer 
for the increase in the cost of capacity-related purchased power costs related to 
service to its retail customers and operates so as to pass on to the retail customers 
the allocated portion of any savings realized by the utility from decreases in the 
cost of capacity-related purchased power. 

(d) Notwithstanding any other provisions of this Agreement, should Buyer at any time 
during the Term be denied authorization by FPSC (or any other regulatory bodies 
having future jurisdiction over Buyer’s retail rates and charges) to recover from 
its retail customers all payments required to be made to Project LLC under the 
terms of this Agreement, payments to Project LLC from Buyer shall be reduced 
accordingly. Neither Party shall initiate any actions to deny recovery of payments 
under this Agreement and each Party shall use its best efforts to defend all terms 
and conditions of this Agreement, including without limitation, the payment 
levels specified in this Agreement. Any amounts initially recovered by Buyer 
from its retail ratepayers, which recovery is subsequently disallowed by FPSC 
and charged back to Buyer, may be off-set or credited against subsequent 
payments made by Buyer for purchases from Project LLC or, alternatively, shall 
be repaid by Project LLC. If any disallowance is subsequently reversed, Buyer 
shall repay Project LLC such disallowed payments with interest at a rate equal to 
the thirty (30) Day highest grade commercial paper rate as published in the Wall 
Street Journal on the first Business Day of each Month to the extent such 
payments and interest are recovered by Buyer. Such interest shall be compounded 
monthly. 

(e) If Buyer elects to reduce payments to Project LLC pursuant to this Section 12.3, 
Project LLC may terminate this Agreement upon one hundred eighty (1 80) Days 
notice; provided, however, that Project LLC gives Buyer written notice of said 
termination within one hundred eighty (1 80) Days after such payment reductions 
to Project LLC take effect or, thereafter, upon one (1) year’s written notice to 
terminate at any time within five (5) years after the date upon which such 
payment reductions to Project LLC take effect. 

12.4. Change in Environmental Law 

(a) As used herein, “Change(s) in Environmental Law(s)” means: (i) the enactment, 
adoption, promulgation, implementation, or issuance of, or a new or changed 
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interpretation of, any statute, rule, regulation, permit, license, judgment, order or 
approval by a governmental entity that specifically addresses environmental 
issues and that takes effect after the Effective Date; and (ii) the imposition on a 
Party by any governmental entity of any requirement with respect to compliance 
with the Clean Air Interstate Rule promulgated on May 12,2005 (70 Fed. Reg. 
25,162) or the Clean Air Mercury Rule promulgated on May 18,2005 (70 Fed. 
Reg. 28,606) and any re-promulgation or re-issuance of such rules in response to 
a petition for reconsideration or litigation challenging such rules, regardless of 
the date on which such requirements are imposed. 

(b) The Parties acknowledge that Change(s) in Environmental Law(s) could 
significantly increase the costs of complying with the terms of this Agreement 
(“Increased Environmental Costs”) and agree that, if any Change(s) in 
Environmental Law(s) should increase(s) a Party’s cost of performing its 
obligations under this Agreement above the Threshold defined in Section1 2.4(c) 
below, the Party affected by such Change(s) in Environmental Law(s) may avail 
itself of the remedies set forth in Section 12.4(d) below as its sole and exclusive 
remedies for such Change(s) in Environmental Law(s). 

(c) The Parties recognize and agree that certain Change(s) in Environmental Law(s) 
may occur that do not rise to a level that the Parties desire to impact this 
Agreement. Accordingly, the Parties agree that for the purposes of this 
Agreement, Change(s) in Environmental Law(s) will not be deemed to have - 
occurred unless the Increased Environmental Costs resulting from such 
Change(s) in Environmental Law(s) exceed in 
the aggregate during the Term. 

(d) If a Party’s Increased Environmental Costs should meet the threshold 
requirements set forth in Section 12.4(c) above, and the non-affected Party does 
not agree, in its sole discretion, to compensate the affected Party for such 
Increased Environmental Costs, then the affected Party may terminate this 
Agreement upon one hundred and eighty (1 80) Days written notice to the other 
Party in the manner provided for in Section 18.3. 

12.5. Payment Adjustments 

Payments to be made under this Agreement shall, for a period of not longer than two (2) 
years, remain subject to adjustment based on billing adjustments due to error or omission by 
either Party, provided that such adjustments have been agreed to between the Parties or resolved 
in accordance with the provisions of Section 16 hereof. 

12.6. Survival on Termination 

The provisions of this Section 12 shall survive the repudiation, termination or expiration 
of this Agreement for so long as may be necessary to give effect to any outstanding payment 
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obligations of the Parties due and payable prior to any such repudiation, termination or 
expiration. 

13. BILLING AND PAYMENT 

13.1. Statements and Payment of Electricity Payments 

Project LLC shall read or have read on its behalf the Metering Equipment at the 
Electrical Interconnection Points at midnight Eastern Prevailing Time on the last 
Day of each Month, unless otherwise mutually agreed by the Parties. 

Payments due shall be determined and adjusted in accordance with 
Appendix 1 2.1 . 

(i) From and after the Capacity Commencement Date, Buyer shall pay to 
Project LLC, monthly in arrears, Capacity Payments in accordance with 
the provisions of clause (c) below. 

(ii) Prior to the Capacity Commencement Date, Buyer shall pay to Project 
LLC, monthly in arrears in accordance with the provisions of clause (d) 
below, for all Energy delivered to Buyer. 

On or before the tenth Day of each Month following the Month in which the 
Capacity Commencement Date occurs, Project LLC shall prepare an invoice 
showing the Capacity Payment, Fixed Operations and Maintenance Payment, and 
the Energy Payment payable by Buyer pursuant to Section 12.1 and 12.2 of this 
Agreement (in Dollars) payable to Project LLC for the preceding Month. Each 
such invoice shall show information and calculations, in reasonable detail. 

Beginning with the first Month following the Month in which the first Unit has 
been Commissioned until an invoice is required to be prepared pursuant to clause 
(c) aforementioned, Buyer shall prepare an invoice showing the charges for 
Energy payable to Project LLC for the preceding Month in accordance with 
FPSC Rule 25-17.0825, F.A.C., which invoice shall show information and 
calculations, in reasonable detail. 

Buyer shall, subject to Section 13.7, pay all invoices on or before the Due Date. If 
Buyer should dispute a portion of the charges set forth on any invoice, it shall 
nonetheless pay all amounts not in dispute by the applicable Due Date. 

If banks in the State of Florida shall be closed for more than three (3) weekdays in 
succession, then Buyer shall make any payment that would otherwise have been 
due but for its bank being closed by any reasonable means at its disposal. 

All payments specified in this Section 13.1 shall be made to an account designated 
by Project LLC and notified to Buyer. 
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13.2. Miscellaneous Payments 

Any amounts due to either Project LLC or Buyer under this Agreement, other than those 
specified in Sections 13.1 above, shall be paid within twenty-eight (28) Days following 
receipt by the other Party of an itemized invoice from the Party to whom such amounts 
are due setting forth, in reasonable detail, the basis for such payment. 

13.3. Currency and Timing of Payment 

Notwithstanding anything contained in this Agreement: 

(a) all payments to be made by either Project LLC or Buyer under this Agreement 
shall be made in Dollars in immediately available cleared funds by wire transfer 
into the relevant account specified in this Agreement or, if no account is 
specified, into the account designated by the receiving Party; and 

(b) any payment that becomes due and payable on a Day that is other than a Business 
Day shall be paid in accordance with Section 1.2(i). 

13.4. Regulatory Approvals 

(a) The obligations of the Parties hereunder, including but not limited to Buyer’s 
obligation to purchase Capacity and Energy at the rates specified in Section 12. 
hereto, shall be conditioned upon the receipt of any regulatory approvals required by 
any Party hereto in connection with its execution and performance of th~s Agreement, 
including but not limited to, a final order or other regulatory determination from 
FPSC that the Facility has been designated a Qualifying Facility. In particular: 

( 0  

(ii) 

(iii) 

Buyer shall petition the FPSC for approval of this Agreement within thirty 
(30) Days of the Execution Date. Buyer agrees to use all necessary efforts to 
request and obtain FPSC approval and Project LLC agrees to cooperate with 
and assist Buyer in these efforts as Buyer may reasonably request. 

FPSC approval shall be considered received when the FPSC issues its final 
written order that is no longer subject to appeal (i) approving this 
Agreement, or (ii) approving this Agreement in part or subject to conditions, 
provided that each of Project LLC and Buyer agrees, subject to its 
reasonable discretion, to accept those conditions or such partial approval as 
sufficient. 

If the FPSC disapproves this Agreement and/or either Party elects not to 
accept any partial or conditioned approval as described in clause (ii) above, 
or if the FPSC refuses to enter an order upon the request for approval, 
Project LLC or Buyer may elect to terminate this Agreement with no further 
obligation or liability to the other Party or to any other Person. 
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13.5. Records 

Each Party shall have the right, upon reasonable prior written notice to the other Party, to 
examine and/or make copies of the records and data of such other Party relating to this 
Agreement (including all records and data relating to or substantiating any charges paid by or to 
such other Party and including, without limitation, Fuel consumed and MWh generated) at any 
time during normal business hours during the period such records and data are required to be 
maintained. All such records and data shall be maintained for a minimum of five (5) years after 
the creation of such record or data and for any additional time period required under Applicable 
Law or by Government Agencies having jurisdiction over the Parties. 

13.6. Default Interest 

Except where payment is the subject of a bona fide Dispute (in which case it shall be 
treated under Section 13.7 below), if any payment due from Buyer to Project LLC or from 
Project LLC to Buyer under this Agreement shall not be paid when due then, in addition to such 
unpaid amount, interest shall be due and payable thereon. Applicable interest shall be calculated 
at a rate equal to the thirty (30) Day highest grade commercial paper rate as published in the Wall 
Street Journal on the first Business Day of each Month (the “Default Rate”), as in effect from 
time to time and shall continue to accrue from the date on which such payment became overdue 
to and until the date such payment is made in full (both dates inclusive). 

13.7. Disputed Items 

(a) Either Party (the “Disputing Party”) may dispute in good faith the accuracy of a 
reading of the Metering Equipment and/or the accuracy of an invoice. Where a 
reading or bill is the subject of a Dispute in good faith, the Disputing Party shall 
give written notice to the other Party within ten (10) Days after the delivery of 
the invoice or statement by the other Party, together with details of its reasons for 
such Dispute. The Disputing Party shall make payment of any undisputed 
amounts to the other Party by the Due Date for payment. The Parties shall use all 
reasonable endeavors to resolve the Dispute in accordance with Section 16. Any 
amount or adjustment with respect to a meter reading subsequently agreed to by 
the Parties or determined to be due shall be made (in each case in settlement of a 
Dispute) by a credit or additional charge on the next bill rendered (as the case 
may be). 

(b) All amounts paid as a result of the settlement of a Dispute shall be paid with 
interest thereon at the Default Rate from the Day on which such payment 
originally fell due to and until the date such payment is made in full (both dates 
inclusive). 

13.8. Statement Errors 

In the event that either Party becomes aware of any error in any statement, such Party 
shall, immediately upon discovery of the error, notify in writing the other Party of such error and 
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shall rectify such error (whether in the form of an underpayment or overpayment) within thirty 
(30) Days of such notification. Provided that the other Party is satisfied (in its sole and 
reasonable discretion) that the aforementioned notification requirements have been complied 
with in good faith by the Party who has made the error, no interest shall be payable in respect of 
any amount that was erroneously overpaid or underpaid. Failure of any Party to comply with the 
notification provisions contained in this Section 13.8 shall result in the application of interest on 
the underpaid or overpaid amount at the Default Rate beginning with the date upon which the 
underpaid or overpaid amount was originally due and owing or paid, as the case may be, and 
ending upon the date upon which it was actually received (both dates inclusive). 

13.9. Taxes 

Project LLC shall pay or cause to be paid any public utility taxes or taxes on 
revenue imposed upon it in the State of Florida and shall pay or cause to be paid 
all Taxes on or with respect to the sale of Energy pursuant to this Agreement. 

Buyer shall pay or cause to be paid all Taxes (other than those referenced in clause 
(a) above) on or with respect to the sale of Energy pursuant to this Agreement. 

If a Party is required to remit or pay Taxes that are the other Party’s responsibility 
hereunder, such Party shall promptly reimburse the other for such Taxes. The 
Parties shall use all reasonable efforts to administer this Agreement and 
implement the provisions hereof in a manner that will minimize Taxes due and 
payable by all Parties. 

The Parties shall provide each other, upon written request, with copies of any 
documentation that may be reasonably necessary in the ordinary course of any 
inter-governmental, state, local, municipal or other political subdivision tax 
audit . 

13.10. Set-off 

Save as otherwise expressly provided for in this Agreement, all payments between the 
Parties under this Agreement shall be made free of any restriction or condition and without 
deduction or withholding on account of any other amount, whether by way of set-off or 
otherwise. 

13.11. Survival on Termination 

The provisions of this Section 13 shall survive the repudiation, termination or expiration 
of this Agreement for so long as may be necessary to give effect to any outstanding payment 
obligations of the Parties that became due and payable prior to any such repudiation, termination 
or expiration. 
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14. FORCE MAJEURE 

14.1. Definition of Force Majeure Event 

(a) A “Force Majeure Event” shall mean an event or circumstance that is not 
reasonably foreseeable, is beyond the reasonable control of and is not caused by 
the negligence or lack of due diligence of the affected Party or its contractors or 
suppliers and adversely affects the performance by that Party of its obligations 
under or pursuant to this Agreement. Such events or circumstances may include, 
but are not limited to: actions or inactions of civil or military authority (including 
courts and governmental or administrative agencies), acts of God, war, riot or 
insurrection, terrorism, blockades, embargoes, sabotage (including, but not 
limited to, arson and vandalism), epidemics, explosions and fires not originating 
in the Facility or caused by its operation, hurricanes, floods, strikes, lockouts or 
other labor disputes (not caused by the failure of the affected Party to comply 
with the terms of a collective bargaining agreement). 

(b) Equipment breakdown or the inability of Project LLC to use equipment due to its 
design, construction, operation, maintenance, the inability of Project LLC to meet 
regulatory standards, or failure by Project LLC to obtain on a timely basis and 
maintain a necessary permit or other regulatory approval, shall not be considered 
a Force Majeure Event, unless Project LLC can conclusively demonstrate, to the 
reasonable satisfaction of Buyer, that the event was not reasonably foreseeable, 
was beyond Project LLC’s reasonable control, and was not caused by the 
negligence or lack of due diligence by Project LLC or its agents, contractors or 
suppliers. 

(c) Except as otherwise provided in this Agreement, each Party shall be excused fi-om 
performance when non-performance was caused, directly or indirectly, by a 
Force Majeure Event. 

14.2. Effect of a Force Majeure Event 

(a) If Project LLC should suffer a Force Majeure Event that reduces the generating 
capability of the Facility below the Committed Capacity, Project LLC may, upon 
notice to Buyer, temporarily adjust the Committed Capacity as provided in 
Section 14.2(d) hereof. Such adjustment shall be effective upon the first Day 
immediately following Buyer’s receipt of such notice or such later date as may be 
specified by Project LLC. Such adjustment shall not exceed the minimum 
amount necessary to accommodate the Force Majeure Event. 

(b) If the Facility should be rendered completely inoperative as a result of a Force 
Ma’eure Event, Project LLC d until such time as the Facility can partially or fully operate at the Committed 
Capacity that existed prior to the Force Majeure Event. If the Committed 
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Capacity is m, Buyer shall have no obligation to make any Payments 
hereunder. 

Upon the cessation of a Force Majeure Event or upon its cure, the Committed 
Capacity shall be restored to the Committed Capacity that existed immediately 
prior to such Force Majeure Event. Notwithstanding any other provisions of this 
Agreement, upon such cessation or cure, Buyer shall have the right to require a 
Committed Capacity test to demonstrate the Facility’s compliance with the 
requirements of this Section. Any Committed Capacity test required by Buyer 
under this Section shall be in addition to any Committed Capacity test required 
under any other Section. 

During the occurrence of a Force Majeure Event and a reduction in Committed 
Capacity under this Section 14.2, all Monthly Capacity Payments shall reflect, 
pro rata, the reduction in Committed Capacity, and the Monthly Capacity 
Payments will continue to be calculated in accordance with the pay-for- 
performance provisions in Appendix 12.1. 

Project LLC agrees to be responsible for and pay the costs necessary to reactivate 
the Facility and/or the interconnection with the Transmission Provider’s system 
if the same is (are) rendered inoperable due to actions of Project LLC, its 
employees, representatives or agents, or Force Majeure Events affecting Project 
LLC, the Facility or the interconnection with the Transmission Provider’s 
system. 

14.3. Notification Obligations 

In the event of any delay or nonperformance resulting from a Force Majeure Event, the 
Party claiming that a Force Majeure Event has occurred shall notify the other Party in writing, 
within five (5) Days of such occurrence, of the nature, cause, date of commencement thereof and 
the anticipated duration, and shall indicate whether any deadlines or date(s) imposed hereunder 
may be affected thereby. The suspension of performance shall be of no greater scope and of no 
greater duration than the cure for the Force Majeure Event requires. A Party claiming that a 
Force Majeure Event has occurred shall not be entitled to any relief therefore unless and until 
conforming notice is provided. The Party claiming that a Force Majeure Event has occurred shall 
notify the other Party of the cessation of the Force Majeure Event or of the conclusion of the 
affected Party’s cure for the Force Majeure Event, in either case within two (2) Business Days 
thereof. 

14.4. Duty to Mitigate 

The Party claiming that a Force Majeure Event has occurred shall use its best efforts to 
cure the cause(s) preventing its performance of this Agreement; provided, however, that the 
settlement of strikes, lockouts and other labor disputes shall be entirely within the discretion of 
the affected Party and such Party shall not be required to settle such strikes, lockouts or other 
labor disputes by acceding to demands which such Party deems to be unreasonable. 
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14.5. Delay Caused by Force Majeure Event 

Upon the occurrence and during the continuance of a Force Majeure Event and the effects 
thereof 

(a) To the extent that a Force Majeure Event affects the ability of either Buyer or 
Transmission Provider to accept Energy from the Facility or to the extent that a 
Force Majeure Event affects the ability of Project LLC to Test for Committed 
Capacity pursuant to Section 6.2 or to deliver Energy from the Facility, then the 
hours during which the Force Majeure Event occurs shall be excluded from the 
calculations as set forth in Appendix 12.1. 

(b) If the occurrence or effects of an Force Majeure Event affects the operation of all 
or a portion of the Facility, Buyer shall continue, during the continuance of such 
Force Majeure Event or its effects, to make the Capacity Payment, after 
deducting from the Capacity Payment a sum determined by multiplyng the 
Capacity Payment by the FM Ratio. The “FM Ratio” shall be a fraction reflecting 
(i) the ratio of such Capacity unavailable due to the Force Majeure Event to 
Committed Capacity and (ii) the ratio of the number of hours during which the 
relevant Force Majeure Event or the effects thereof existed to the number of 
hours in such Month. 

14.6. Force Majeure Restoration 

In the event that, as a result of one or more Force Majeure Event(s) or its or their 
effects or by any combination thereof, the construction or operation of the 
Facility or any part thereof is affected and is not restored or remedied within 
thirty (30) Days following the date the Force Majeure Event(s) began, then 
Project LLC shall prepare and deliver a Restoration Report pursuant to 
Section 14.8 and provisions (c)-(e) of this Section 14.6 shall apply. 

Subject to the terms of the Financing Documents and clauses (c) and (d) below, 
Project LLC shall proceed with the remedying of the construction or operation of 
the Facility (“Restoration”) in accordance with a schedule contained in the 
relevant Restoration Report, as defined in Section 14.8 hereof (the “Restoration 
Schedule”). The cost of such Restoration shall be the sole responsibility of 
Project LLC and no compensation shall be payable by Buyer to Project LLC with 
respect to any damage to the Facility as a result of the Force Majeure Event. 

If Buyer does not agree with the Restoration Schedule contained in the 
Restoration Report, then Buyer shall notify Project LLC within fifteen (1 5) Days 
of receipt of the Restoration Report and shall, in such notice, propose an 
alternative Restoration Schedule. If the Parties cannot agree upon a revised 
Restoration Schedule within the fifteen (1 5 )  Day period following the notice, 
then either Party may submit the matter to arbitration pursuant to Section 16 to 
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determine the proper Restoration Schedule. Notwithstanding the foregoing, 
Project LLC shall, subject to satisfjmg any of the conditions or requirements of 
the entity providing the financing for the Restoration (including any insurance 
company paying a claim to Project LLC), have the option to proceed with the 
Restoration or while the issue of the Restoration Schedule is being resolved. 

If Restoration of the Facility is not technicallv feasible or the Restoration cost 

shall have the right to terminate this Agreement. Project LLC shall not be 
entitled to any compensation from Buyer unless Buyer, at its option, elects that 
Project LLC shall sell the Facility to Buyer or its designee. If Buyer does not give 
notice of its election to purchase within ninety (90) Days of the effective date of 
termination, Buyer shall have no further rights with respect to the Facility. 

Where Project LLC is prevented from complying with its obligations under this 
Agreement as a result of one or more Force Majeure Event(s) or its or their 
effects or by any combination thereof for a continued period of one hundred 
eighty (1 80) Days, then either Party shall have the right to terminate this 
Agreement. 

14.7. Restoration Consents 

Notwithstanding anything herein to the contrary, Project LLC shall not be required to 
proceed with any Restoration unless and until it shall have received all necessary Additional 
Consents and renewals of existing Consents in connection therewith. If Project LLC does not 
receive any such Additional Consents or renewals of Consents for any reason (other than an act, 
omission or default of Project LLC) within six (6) Months after the date that it becomes obligated 
to proceed with such Restoration, then either Project LLC or Buyer shall have the right to 
terminate this Agreement. 

14.8. Preparation of Restoration Report 

When required by Section 14.6, Project LLC shall commence the preparation of an 
appraisal report (the “Restoration Report”) within thirty (30) Days after the date it was required 
to provide a notice under Section 14.3 and shall deliver a copy of such Restoration Report to 
Buyer within sixty (60) Days after provision of such notice was required. Buyer shall provide 
Project LLC such information as it reasonably requires to prepare such Restoration Report. The 
Restoration Report shall be accompanied by reasonable supporting data and certificates and 
reports of financial and technical advisers of Project LLC, as appropriate or as reasonably 
requested by Buyer, in support of the Force Majeure Event in question, and shall include (a) a 
description of such Force Majeure Event and its impact on the Facility, (b) an estimate in good 
faith of the time required to restore the Facility (insofar as practicable) to its condition 
immediately prior to the occurrence of the Force Majeure Event and (c) a proposed Restoration 
Schedule. 
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14.9. Discussion of Restoration Report 

Within fifteen (1 5 )  Days of the delivery of a Restoration Report to Buyer or such further 
time as the Parties may agree, the Parties shall meet to discuss the Restoration Report and any 
action to be taken. Project LLC shall promptly provide to Buyer such additional financial and 
related information pertaining to the Restoration Report and the matters described therein as 
Buyer may reasonably request in connection with its review of the Restoration Report. 

15. LIABILITY AND INDEMNIFICATION 

15.1. Limitation of Liability 

Except as specifically provided herein, neither Party shall be liable to the other Party in 
contract, tort, warranty, strict liability or any other legal theory for any indirect, consequential, 
incidental, punitive or exemplary damages. Neither Party shall have any liability to the other 
Party except pursuant to, or for breach of, this Agreement; provided, however, that this provision 
is not intended to constitute a waiver of any rights of either Party against the other with regard to 
matters unrelated to this Agreement or any activity not contemplated by the Project Contracts or 
Financing Documents. 

15.2. Indemnification 

(a) Each of Buyer and Project LLC shall be responsible for its own facilities. Buyer 
and Project LLC shall each be responsible for ensuring adequate safeguards for 
Buyer customers, Buyer and Project LLC’s personnel and equipment, and for the 
protection of their own generating systems. 

(b) Each Party (the “Indemnifjmg Party”) agrees, to the extent permitted by 
Applicable Law, to indemnify, pay, defend, and hold harmless the other Party 
(the “Indemnified Party”) and its officers, directors, employees, agents and 
contractors (hereinafter called respectively, “Buyer Entities” and “Project LLC 
Entities”) from and against any and all claims, demands, costs or expenses for 
loss, damage, or injury to persons or property of the Indemnified Party (or to 
third parties) directly caused by, arising out of, or resulting from: 

(i) a breach by the Indemnifymg Party of its covenants, representations, and 
warranties or obligations hereunder; 

(ii) any act or omission by the Indemnifylng Party or its contractors, agents, 
servants or employees in connection with the installation or operation of 
its generation system or the operation thereof in connection with the other 
Party’s system; 

(iii) any defect in, failure of, or fault related to, the Indemnifying Party’s 
generation system; or 
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(iv) the negligence or willful misconduct of the Indemnifylng Party or its 
contractors, agents, servants or employees. 

15.3. Assertion of Claims to Exceed Minimum Indemnification Amount 

Each Party shall be solely liable, and shall not be entitled to assert any claim for 
indemnification for any loss that would otherwise be the subject of indemnification until all 
losses of such Party during the then-current Year exceed in the 
aggregate, in which event such Party shall seek recovery for all its losses for such Year. For the 
purposes of this Section 15.3, a loss (or claim for indemnification) shall be deemed to arise in the 
Year the event giving rise to such loss (or claim for indemnification) occurred, or if the event is 
continuing in more than one (1) Year, in the Year such event ends. 

15.4. Indemnification for Fines and Penalties 

Any fines or other penalties incurred by a Party (other than fines or penalties due to the 
negligence or intentional acts or omissions of the other Party) for non-compliance with any 
municipal, state or federal laws shall be the sole responsibility of the non-complyng Party. 

15.5. Notice of Proceedings 

Each Party shall promptly notify the other Party of any loss or proceeding in respect of 
which such notifylng Party is or may be entitled to indemnification pursuant to Section 15.2. 
Such notice shall be given as soon as reasonably practicable after the relevant Party becomes 
aware of the loss or proceeding and that such loss or proceeding may give rise to an 
indemnification, but in any event no later than fourteen (1 4) Days after the receipt by the Party 
seeking indemnification of notice of the commencement of any action for which indemnity may 
be sought. The delay or failure of such Indemnified Party to provide the notice required pursuant 
to this Section 15.5 to the other Party shall not release the other Party from any indemnification 
obligation which it may have to such Indemnified Party except (i) to the extent that such failure 
or delay materially and adversely affected the Indemnifylng Party’s ability to defend such action 
or increased the amount of the loss, and (ii) that the Indemnifylng Party shall not be liable for any 
costs or expenses of the Indemnified Party in the defense of the claim, suit, action or proceeding 
during such period of failure or delay. 

15.6. Defense of Claims 

Upon acknowledging in writing its obligation to indemnify an Indemnified Party 
to the extent required pursuant to this Section 15.6, the Indemnifying Party shall 
be entitled, at its option, to assume and control the defense of such claim, action, 
suit or proceeding at its expense with counsel of its selection, subject to the prior 
approval of the Indemnified Party, which shall not be unreasonably withheld. 

Unless and until the Indemnifylng Party acknowledges in writing its obligation to 
indemnify the Indemnified Party to the extent required pursuant to this 
Section 15.6 and assumes control of the defense of a claim, suit, action or 
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proceeding in accordance with clause (a) above, the Indemnified Party shall have 
the right, but not the obligation, to contest, defend and litigate, with counsel of its 
own selection, any claim, action, suit or proceeding by any third party alleged or 
asserted against such Party in respect of, resulting from, related to or arising out 
of any matter for which it is entitled to be indemnified hereunder, and the 
reasonable costs and expenses thereof shall be subject to the indemnification 
obligations of the Indemnifylng Party hereunder. 

(c) Neither the Indemnifylng Party nor the Indemnified Party shall be entitled to settle 
or compromise any such claim, action, suit or proceeding without the prior 
consent of the other; provided, however, that after agreeing in writing to 
indemnify the Indemnified Party, the Indemnifylng Party may, subject to clause 
(d) below, settle or compromise any claim without the approval of such 
Indemnified Party. Except where such consent is unreasonably withheld, if a 
Party settles or compromises any claim, action, suit or proceeding in respect of 
which it would otherwise be entitled to be indemnified without the prior consent 
of the Indemnifylng Party, the Indemnifylng Party shall be excused from any 
indemnification obligation in respect of such settlement or compromise. 

(d) Following the acknowledgement of the indemnification and the assumption of the 
defense by the Indemnifylng Party pursuant to clause (a) above, the Indemnified 
Party shall have the right to employ its own counsel and such counsel may 
participate in such action, but the fees and expenses of such counsel shall be at 
the expense of the Indemnified Party, when and as incurred, unless: (i) the 
employment of counsel by the Indemnified Party has been authorized in writing 
by the Indemnifylng Party; (ii) the Indemnified Party shall have reasonably 
concluded and specifically notified the Indemnifylng Party that there may be a 
conflict of interest between the Indemnifylng Party and the Indemnified Party in 
the conduct of the defense of such action; (iii) the Indemnifying Party shall not in 
fact have employed independent counsel reasonably satisfactory to the 
Indemnified Party to assume the defense of such action and shall have been so 
notified by the Indemnified Party; or (iv) the Indemnified Party shall have 
reasonably concluded and specifically notified the Indemnifylng Party that there 
may be specific defenses available to it which are different from or additional to 
those available to the Indemnifying Party or that such claim, action, suit or 
proceeding involves or could have a material adverse effect upon the Indemnified 
Party beyond the scope of this Agreement. If clause (ii), (iii) or (iv) of the 
preceding sentence shall be applicable, then counsel for the Indemnified Party 
shall have the right to direct the defense of such claim, action, suit or proceeding 
on behalf of the Indemnified Party and the reasonable fees and disbursements of 
such counsel shall constitute reimbursable legal or other expenses hereunder. 

15.7. Subrogation 

Upon payment of any indemnification pursuant to Section 15.2 above, the Indemnifying 
Party, without any further action, shall be subrogated to any and all Claims that the Indemnified 
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Party may have relating thereto, and the Indemnified Party shall, at the request and expense of the 
Indemnifying Party, cooperate with the Indemnifylng Party and give at the request and expense of 
the Indemnifjmg Party such further assurances as are necessary or advisable to enable the 
Indemnifying Party vigorously to pursue such Claims. 

16. RESOLUTION OF DISPUTES 

16.1. Notice of Dispute 

In the event that any dispute, controversy or claim arising out of or relating to this 
Agreement or the breach, termination or validity thereof should arise between the Parties (a 
“Dispute”), the Party wishing to declare a Dispute shall deliver to the other Party a written notice 
identifying the disputed issue. 

16.2. Resolution by Parties 

Either Party may give the other Party written notice of any Dispute not resolved in the 
normal course of business. Executives of both Parties shall meet at a mutually acceptable time 
and place within ten (1 0) Business Days after delivery of such notice and thereafter as often as 
they reasonably deem necessary, to exchange relevant information and to attempt to resolve the 
Dispute. In such meetings and exchanges, a Party shall have the right to designate as confidential 
any information that such Party offers. No confidential information exchanged in such meetings 
for the purpose of resolving a Dispute may be used by a Party in litigation against the other Party. 
If the matter has not been resolved in the aforementioned manner within thirty (30) Days of the 
disputing Party’s notice having been issued, or if the Parties fail to meet within ten (1 0) Business 
Days as required above, either Party may initiate binding arbitration in St. Petersburg, Florida, as 
hereafter provided. The binding arbitration proceeding shall be conducted in accordance with the 
then current American Arbitration Association’s (“AAA”) Large, Complex Commercial Rules or 
other mutually agreed upon procedures. 

17. TERMINATION AND DEFAULT PROVISIONS 

17.1. Termination upon Events of Default 

(a) Remediable Events of Default by Project LLC. Each of the Events of Default 
described below shall be deemed a “Project LLC Remediable Event”: 

(1) 

(ii) 

the Effective Date to commence construction of the Facility as evidenced 
by the undertaking of the activities usually and customarily undertaken 
under internationally accepted construction standards and practices 
applicable to projects similar to the Facility; 

after commencement of construction of the Facility, a general suspension 
or abandonment by Project LLC or any Contractor of the construction of 
the Facility for more than consecutive Days; 
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(iii) Project LLC fails upon request by Buyer pursuant to Section 6.2(f) hereof 
to redemonstrate the Facility’s Capacity Commencement Status to the 
satisfaction of Buyer; 

(iv) the failure by Project LLC to make any payment under this Agreement 
when due and payable; 

(v) Project LLC fails to perform or comply with any other material terms and 
conditions of this Agreement and fails to conform to said terms and 
conditions within sixty (60) Days after a demand by Buyer to do so or 
within another period as specified otherwise in this Agreement; 

(vi) Project LLC materially changes or modifies the Facility from that provided 
in Recital (A) with respect to its type, location, technology or fuel source, 
without the prior written approval of Buyer; 

(vii) Project LLC fails to satisfy its obligations to maintain sufficient fuel on the 
site of the Facility to deliver the Capacity and Energy associated with the 
Committed Capacity for an uninterrupted under 
Section 7.2 hereof; 

(viii) Project LLC fails to provide the security and to comply with any of the 
provisions of Section 6.9 hereof; 

(ix) the failure of the Project LLC to maintain QF status for the Facility; 

(x) any of the representations or warranties made by Project LLC in this 
Agreement is false or misleading in any material respect as of the time 
made. 

(b) Non-Remediable Events of Default by Proiect LLC. Each of the Events of 
Default set forth below shall be deemed a “Project LLC Non-Remediable Event”: 

(i) the occurrence of any of the following events: 

(A) the voluntary passing of a resolution for the bankruptcy, 
insolvency, winding up, liquidation of, or other similar proceeding 
relating to Project LLC, which resolution has not been reversed or 
rescinded within thirty (30) Days; 

(B) the appointment of a trustee, liquidator, custodian, provisional 
manager or similar Person in a proceeding referred to in clause (A) 
above, which appointment has not been set aside or stayed within 
sixty (60) Days of such appointment; or 
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(C) the making by a court having jurisdiction of an order winding up or 
otherwise confirming the bankruptcy or insolvency of Project LLC, 
which order has not been set aside or stayed within sixty (60) Days; 

after the Capacity Commencement Date, the Facility fails for twelve (1 2) 
consecutive Months to maintain an Annual Canacitv Billing Factor. as 

after a Project LLC Remediable Event shall have occurred and a Remedial 
Notice shall have been given by Buyer to Project LLC: 

in the case of a Project LLC Remediable Event described in 
Section 17.1 (a)(i), the failure of Project LLC to commence 
construction of the Facility (evidenced as provided in 
Section 17.l(a)(i)) within thirty (30) Days after receipt of the 
Remedial Notice; 

in the case of an Project LLC Remediable Event described in 
Section 17.1 (a)(ii), the failure of Project LLC to resume 
construction of the Facility within thirty (30) Days after receipt of 
the Remedial Notice; 

in the case of an Project LLC Remediable Event described in 
Section 17.1 (a)(iv), the failure of such Event to have been 
remedied by Project LLC within forty-five (45) Days after receipt 
of the Remedial Notice; and 

in the case of any other Project LLC Remediable Event described 
in Section 17.1 the failure of Project LLC to furnish Buyer a plan 
of remediation (a “Remedial Program”) within the time provided 
in Section 17.1(e), or (2) the failure of Project LLC to implement 
such Remedial Program with due diligence, or (3) the manifest or 
demonstrated inability of the Remedial Program so furnished to be 
capable of reasonable implementation, or (4) the manifest or 
demonstrated inability to remedy the relevant Project LLC Reme- 
diable Event notwithstanding the exercise of diligent effort by 
Project LLC in implementing the Remedial Program; 

Project LLC fails to give proper assurance of adequate performance as 
specified under this Agreement within thirty (30) Days after Buyer, with 
reasonable grounds, has requested in writing such assurance; 

the failure of Project LLC to achieve the Capacity Commencement Status 
on or before the Required Capacity Commencement Date; or 
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(vi) Project LLC fails to achieve permitting, licensing, certification, and any 
federal, state and local governmental, environmental, Consents, and 
licensing approvals required to initiate construction of the Facility. 

(c) Remediable Events of Default by Buyer. Each of the Events of Default described 
below shall be deemed a “Buyer Remediable Event”: 

(i) the failure of Buyer to make any payment under this Agreement; and 

(ii) the breach by Buyer of any of its material obligations under this 
Agreement (other than any such breach referred to in Section 17.1 (c)(i)) 
which is not remedied within sixty (60) Days after notice from Project 
LLC to Buyer stating that such a breach has occurred, identifying the 
breach in question in reasonable detail and demanding remedy thereof. 

While a Buyer Remediable Event has occurred and is continuing, Project LLC 
shall have the right, but not the obligation, to sell Energy fiom the Facility to third 
parties. 

(d) Non-Remediable Events of Default by Buyer. Each of the Events of Default set 
forth below shall be deemed a “Buyer Non-Remediable Event”: 

(i) the occurrence of any of the following events: 

the voluntary passing of a resolution for the bankruptcy, 
insolvency, winding up, liquidation of, or other similar proceeding 
relating to Buyer, which resolution has not been reversed or 
rescinded within thirty (30) Days; 

the appointment of a trustee, liquidator, custodian, provisional 
manager or similar Person in a proceeding referred to in clause (A) 
above, which appointment has not been set aside or stayed within 
sixty (60) Days of such appointment; or 

the making by a court having jurisdiction of an order winding up or 
otherwise confirming the bankruptcy or insolvency of Buyer, 
which order has not been set aside or stayed within sixty (60) Days; 

(ii) after a Buyer Remediable Event shall have occurred and a Remedial 
Notice shall have been given by Project LLC to Buyer: 

(A) in the case of a Buyer Remediable Event described in 
Section 17.1 (c)(i), the failure of Buyer to make such payment 
within thirty (30) Days after receipt of the Remedial Notice; and 

(B) in the case of a Buyer Remediable Event described in 
Section 17.1 (c)(ii), (1) the failure of Buyer to furnish Project LLC 
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with a Remedial Program within the time provided in 
Section 17.1 (e), or (2) the failure of Buyer to implement such 
Remedial Program with due diligence, or (3) the manifest or 
demonstrated inability of the Remedial Program so furnished to be 
capable of reasonable implementation, or (4) the manifest or 
demonstrated inability of Buyer to remedy the Buyer Remediable 
Event notwithstanding the exercise of due diligence in 
implementing the Remedial Program, provided, however, that the 
foregoing shall not be considered to be a Buyer Non-Remediable 
Event in the case of Section 17.1 (c)(ii) if, subject to 
Section 17.1 (d)(iii), the breach in question shall have been 
remedied; or 

(iii) the failure of any breach described in Section 17.1 (c)(ii) to have been 
remedied within sixty (60) Days after receipt of a Remedial Notice in 
respect thereof. 

(e) Remedial Procedures. Upon the occurrence of a Project LLC Remediable Event 
or a Buyer Remediable Event, the following procedures shall be strictly followed 
by the Parties: 

(i) Buyer shall give notice to Project LLC of a Project LLC Remediable Event 
and Project LLC shall give notice to Buyer of a Buyer Remediable Event 
(a “Remedial Notice”). 

(ii) Upon receipt by Project LLC of a Remedial Notice notifylng them of a 
Project LLC Remediable Event and/or upon receipt by Buyer of a 
Remedial Notice notifjmg Buyer of a Buyer Remediable Event, the Party 
receiving the Remedial Notice shall prepare and furnish to the other Party 
as promptly as practicable, and in any event within ten ( I  0) Days, a 
Remedial Program for the remediation of the event giving rise to such 
Remedial Notice. 

( f )  Termination upon Proiect LLC or Buyer Non-Remediable Events. Upon the 
determination that a Project LLC Non-Remediable Event or a Buyer Non- 
Remediable Event has occurred, the following procedure shall apply: 

(i) The non-defaulting Party may give a notice (the “Termination Notice”) to 
the other Party, specifying Project LLC Non-Remediable Event or Buyer 
Non-Remediable Event, as the case may be, giving rise to such 
Termination Notice, and the date on which the non-defaulting Party 
proposes to terminate this Agreement, which date shall not be less than 
thirty (30) Days after the date of such notice. 

(ii) During the period of thirty (30) Days (or such longer period set forth in the 
Termination Notice or as the Parties may agree) following the giving of 
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(iii) 

(iv) 

such Termination Notice, the Parties shall consult with one another as to 
what steps could be taken with a view to mitigating or remedying the 
consequences of the relevant event having regard to all the circumstances. 

If the Party receiving the Termination Notice intends to raise a Dispute 
regarding the other Party’s right to give effect to the Termination Notice, 
such Party shall, within fifteen (1 5) Days of receipt of the Termination 
Notice, so inform the other Party and immediately refer the Dispute to 
arbitration in accordance with the provisions of Section 16. 

Upon the expiration of the period referred to in Section 17.1 (f)(ii) and 
unless : 

the Parties shall have otherwise agreed; 

a proceeding regarding the question whether the Party receiving the 
Termination Notice has a reasonable basis to dispute the right to 
give effect thereto has been commenced pursuant to 
Section 17.1 (f)(iii) and not yet been concluded; 

(1) the proceeding contemplated by Section 17.1 (f)(iii) has been 
concluded and (2) the Events of Default giving rise to the Termina- 
tion Notice have been referred to arbitration pursuant to Section 16 
and such proceeding has not concluded and is being diligently 
pursued; 

the proceeding referred to in paragraph (C) above has concluded 
with a final determination that the Party having given the 
Termination Notice does not have a right to give effect thereto, 

the Party having issued the Termination Notice may terminate this 
Agreement by giving written notice thereof to the other Party, whereupon 
this Agreement shall terminate on the date specified for termination in 
such notice or such later date as the Parties shall have agreed. 

17.2. Consequences of Termination 

Upon termination of this Agreement by Project LLC pursuant to this Article 17, Project LLC may 
opt to sell the Facility, provided that no sale of the Facility shall be permitted unless Project LLC 
has first offered to sell the Facility to Buyer pursuant to the terms of this Section 17.2: 

(a) No sale of the Facility may be made to a party other than Buyer under this Section 
17.2 unless Project LLC has received a bona fide written offer (a “Purchase 
Offer”) from a third party purchaser (the “Purchaser”) to purchase the Facility for 
a purchase price (the “Offer Price”) denominated and payable in Dollars at 
closing or according to specified terms, with or without interest, which offer shall 
be in writing, signed by the Purchaser, and irrevocable for a period ending no 
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sooner than the Day following the end of the Offer Period, as defined in clause 
(c) below. 

(b) Prior to proceeding with a sale of the Facility to any Purchaser, Project LLC shall 
give Buyer written notice (the “Sale Notice”), which notice shall include a copy 
of the Purchase Offer and an offer to sell the Facility to Buyer for the Offer Price, 
payable according to the same terms as those contained in the Purchase Offer 
(the “Firm Offer”). 

(c) The Firm Offer shall be irrevocable for a eriod ending at 11 :59p.m. Eastern 
Prevailing Time on the following the day of the Offer Notice 
(the “Offer Period”). 

(d) Buyer may accept the Firm Offer at any time during the Offer Period by giving 
written notice of such acceptance to Project LLC (the “Firm Acceptance”). If 
Buyer does not accept the Firm Offer prior to the expiration of the Offer Period, 
the Firm Offer shall be deemed to have been rejected. 

(e) In the event that the Bu er ives a Firm Acceptance, the closing of the sale shall 
take place within yg after such acceptance or, if later, the date of 
closing set forth in the Purchase Offer. Buyer shall execute such documents and 
instruments as may be necessary or appropriate to effect the sale pursuant to the 
terms of the Firm Acceptance and this Section 17.2. 

(f) If the Firm Offer is not accepted in the manner hereinabove rovided, Project LLC 
may sell the Facility to the Purchaser at any time within p after the 
last Day of the Offer Period, provided that such sale shall be made on terms no 
more favorable to the Purchaser than the terms contained in the Purchase Offer 
and, provided further, that such sale complies with other terms, conditions, and 
restrictions of this Agreement that are applicable to a sale of the Facility and are 
not expressly made inapplicable to sales occurring under this Section 17.2. In the 
event that the Facility is not sold in accordance with the terms of the preceding 
sentence, the Facility shall again become subject to all of the conditions and 
restrictions of this Section 17.2. 

17.3. Other Rights and Remedies 

Upon the breach by either Party hereto of any covenant or warranty hereunder, the Party 
damaged by any such default or breach may, except as otherwise expressly provided herein, in its 
sole discretion, in addition to exercising any other remedies provided for hereunder, proceed in 
accordance with Section 16 to protect and enforce its rights, to recover any damages to which it 
may be entitled (including all costs and expenses reasonably incurred in the exercise of its 
remedy). 
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18. MISCELLANEOUS PROVISIONS 

18.1. Expenses of the Parties 

All expenses incurred by or on behalf of each Party, including all fees and expenses of 
agents, representatives, counsel and accountants employed by the Parties in connection with the 
preparation of this Agreement and the consummation of the transactions contemplated by this 
Agreement, shall be borne solely by the Party who shall have incurred such expenses, and the 
other Party shall have no liability in respect thereof, except as otherwise agreed. 

18.2. Confidentiality 

Subject to the provisions of clause (c) below, each Party and its employees, 
contractors, consultants and agents shall hold in confidence all documents and 
other forms of information, including electronic communications, marked as 
confidential by or on behalf of the Party providing the information relating to the 
design, construction, insurance, operation, maintenance, management and 
financing of the Facility. Each Party undertakes that all information obtained by 
it under this Agreement shall only be made available to and used by its 
employees or staff having a need for such information in order to permit the 
Party to perform its obligations and exercise its rights under this Agreement and, 
except as may be required by law or appropriate regulatory authorities, shall not 
publish or otherwise disclose the same to third parties. Notwithstanding the 
foregoing, either Party may disclose such information to its professional advisors 
and to prospective transferees and assignees and their professional advisors that, 
in each case, have agreed to be bound by these confidentiality provisions. 

The provisions of this Section 18.2 shall not apply to (i) any information in the 
public domain otherwise than by a breach of clause (a) above by the same Party; 
(ii) information in the possession of the Party before divulgence that was not 
obtained under an obligation of confidentiality; or (iii) information contained in a 
document that has been reviewed and cleared for public disclosure by the Party 
claiming confidentiality in the information. 

Project LLC may disclose information to the Financing Parties and any other 
financial institutions expressing interest in providing debt financing or 
refinancing and/or other credit support to Project LLC, and the agent or trustee of 
any of them and to prospective purchasers. Neither Party shall issue any press or 
publicity release or otherwise release, distribute, or disseminate any information 
for publication concerning this Agreement or the participation of the other Party 
in the transactions contemplated hereby without the prior written consent of the 
other Party, which consent shall not be unreasonably withheld; provided, 
however, that such limitation on disclosure shall not apply to disclosures or 
reporting required by a governmental or regulatory authority if the Party seeking 
disclosure informs the other Party of the need for such disclosure and, if 
reasonably requested by the other Party, seeks, through a protective order or other 
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appropriate mechanism, to maintain the confidentiality of confidential 
information. 

(d) The provisions of this Section 18.2 shall survive for a period of two (2) years from 
the termination of this Agreement. 

18.3. Notices 

(a) All notices or other communications to be given or made hereunder shall be in 
writing, shall be addressed for the attention of the Persons indicated below, and 
shall be delivered personally or sent by a nationally recognized overnight courier 
service or facsimile. The addresses of the Parties and their respective facsimile 
numbers shall be: 

If to Buyer: Progress Energy Florida, Inc. 
299 First Avenue North, PEF 155 
St. Petersburg, Florida 33701 
Attn: Director, Account Management, 
Origination, and Cogeneration 
Telephone: (727) 820-4550 
Facsimile: (727) 820-4598 

with a copy to: Progress Energy Florida, Inc. 
299 First Avenue North, PEF 15 1 
St. Petersburg, Florida 33701 
Attn: Deputy General Counsel 
Telephone: (727) 820-5587 
Facsimile: (727) 820-55 19 

If to Project LLC: Innovative Energy Group of Florida, LLC 

1753 Sea Lark Lane 
Navarre, Florida 32566 
Attn: Chief Executive Officer 
Telephone: (770) 982-3412 
Facsimile: (770) 982-3412 

with a copy to: Alan Jenkins 
Jenkins at Law, LLC 
2265 Roswell Road, Suite 100 
Marietta, GA 30062 
Attn: Alan Jenkins 
Em ail : ;j (16 i cii k i 11 sat 1 ii w . co 111 
Telephone: (770) 509-4866 
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Except as otherwise expressly provided in this Agreement, all notices shall be 
deemed to be delivered (i) when delivered by hand or by overnight courier, or (ii) 
if received during business hours on a Business Day for the receiving Party, when 
transmitted by facsimile to the receiving Party’s facsimile number and, if received 
after business hours or on a Day that is not a Business Day for the receiving Party, 
on the receiving Party’s first Business Day following the date transmitted by 
facsimile to the receiving Party’s facsimile number. Any notice given by 
facsimile shall be confirmed in writing, delivered personally or sent by courier, 
but the failure to so confirm shall not void or invalidate the original notice if it is 
in fact received by the Party to whom it is addressed. 

(b) Either Party may by written notice change the address, addressee and/or facsimile 
number to which such notices and communications to it are to be delivered or 
mailed. 

18.4. Waiver 

(a) No waiver by either Party of any default by the other Party in the performance of 
any of the provisions of this Agreement: 

(i) shall operate or be construed as a waiver of any other or further default or 
defaults whether of a like or different character, or 

(ii) shall be effective unless in writing duly executed by a duly authorized 
representative of such Party. 

(b) Neither the failure by a Party to insist on any occasion upon the performance of 
the terms, conditions and provisions of this Agreement nor time or other 
indulgence granted by one Party to the other shall act as a waiver of such breach 
nor as an acceptance of any variation or as the relinquishment of any such right 
or any other right hereunder. 

18.5. Relationship of the Parties 

In executing this Agreement, Buyer does not, nor should it be construed to, extend its 
credit or financial support for the benefit of any third parties lending money to or having other 
transactions with Project LLC or any assignee of this Agreement, nor does it create any third 
party beneficiary rights with respect thereto. Nothing contained in this Agreement shall be 
construed to create an association, trust, partnership, or joint venture between the Parties. Except 
as otherwise specified herein, no payment by Buyer to Project LLC for Energy or Capacity shall 
be construed as payment by Buyer for the acquisition of any ownership or property interest in the 
Facility. 
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18.6. No Third Parties 

Other than as specified in the assignment provisions contained in Section 18.10 below, 
this Agreement is intended solely for the benefit of the Parties and nothing in this Agreement 
shall be construed as creating any duty to, standard of care with reference to, or any liability to, or 
conferring any right of suit or action on any Person not a Party to this Agreement. 

18.7. Consents 

Unless otherwise provided herein, whenever a consent or approval is required by either 
Party fiom the other Party, such consent or approval shall not be unreasonably withheld or 
delayed. 

18.9. Further Assurances 

If, after the execution hereof, it should prove necessary and proper to execute any 
additional documents or to take further action to effectuate the intent of this Agreement, the 
Parties agree to take such action. 

18.10. Assignment and Security 

18.11. Choice of Law 

This Agreement shall be governed by and construed in accordance with the laws of the 
State of Florida, without reference to its conflict of laws rules or any principles that would trigger 
the application of any other law. 
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18.12. Severability 

If any term or provision of this Agreement should be held by any court or other authority 
of competent jurisdiction to be invalid, void, unenforceable or against the public policy, the 
remainder of this Agreement will remain in full force and effect and will in no way be adversely 
affected; provided, however, that the severance of such term or provision does not render the 
performance of a Party’s material obligations impracticable or impossible. 

18.13. Amendments 

This Agreement may be amended only by written agreement among the Parties. 

18.14. Counterparts 

This Agreement may be executed in two (2) or more counterparts, all of which will be 
considered one and the same Agreement and each of which will be deemed an original. 

18.15. Entire Agreement 

This Agreement, together with any other Project Contracts and any Financing Documents 
to which either of Buyer or Project LLC is a party, is intended by the Parties as the final 
expression of their agreement, is intended also as a complete and exhaustive statement of their 
agreement with respect to the subject matter contained herein, and supersedes any previous 
agreements or understandings between the Parties. 

18.16. Survival 

The Provisions of Section 1 (Definitions), Section 13.5 (Records), Section 15 (Liability 
and Indemnification), Section 16 (Resolution of Disputes), Section 17 (Termination and Default 
Provisions), and this Section 18 (Miscellaneous Provisions) shall survive the termination of this 
Agreement. 
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LN WITNESS WHEKEQF, the Parties have executed and delivered this Agrcement as 
of the date first above written. 

FLOFUDA POWER CORPORA’IIQN d/b/a 
PROGRESS ENERGY FLORIDA, INC. 

By: 

Title: Vice-President, Regulated 
Commercial Operations 

INNOVATIVE ENERGY GROUP OF 
FLORIDA, LLC 

By: 

Title: Chief Executive dfficer 
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Appendix 6.1 
Facility Configuration 

The Project is a closed-loop biomass project consisting of the Farm and the Plant. Once E- 
Grass is harvested on the Farm, it will be supplied to the m Plant pursuant to a Fuel Supply 
Agreement between the Farm and the Plant, E-Grass will 

B e d  into 

Plant. Upon delivery to the 

, it will be converted into electricity in a combined cycle combustion turbine/heat 
recovery steam generator power generation process. - consists of an integrated series of operations 
from delivery of a roughly prepared feedstock of E-Grass chips and/or pellets - - 





Appendix 12.1 
Monthly Capacity Payment Calculation 

A. 




