
 Attention: Greg Wright DATE: 4/13/18

 KW Resort Utilites Corporation

 6450 College Rd

 Key West, FL 33040

   

ITEMIZED  QUANTITIES

Location: 1

Scope:

Item Description Quantity Units Cost per Unit Line Item Cost Notes

1 Demolition of Existing/Site Preparation 1.0 LS 24,950.00$           24,950.00$         

2 Modify Concrete Generator Foundation (as per Weiler plans dated 3/28/18) 1.0 LS 69,150.00$           69,150.00$         

3 Set New Generator 1.0 LS 8,500.00$             8,500.00$           

4 Electrical Package 1.0 LS 56,595.00$           56,595.00$         

5 TFCO Railing + Stair Ladders 1.0 LS 18,920.00$           18,920.00$         

    

Subtotal    178,115.00$       

 

6 Permit Fees 1.0 LS 4,950.00$             4,950.00$           

7 Mobilization/Demobilization 1.0 LS 1,500.00$             1,500.00$           

8 General Conditions (Layout, Asbuilts, Concrete Testing, MOT, etc..) 1.0 LS 16,500.00$           16,500.00$         

  

Total:  201,065.00$     

Notes:

Inclusions: Scope as described above (including permits)

Exclusions: Bonding, generator, surveying, engineering, stucco finsih, paint, temp fencing, bypass puming, etc

Prepared by: Andrew Toppino    

Estimator

Charley Toppino & Sons, Inc.
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6630 Front St, Key West, FL 33040

KWRU Generator Replacement Project (as per drawings/specs received 4/3/18)

PRICE QUOTATION

KWRU 020153




