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Attachment 4

Physical Collocation 

BELLSOUTH

PHYSICAL COLLOCATION

1. Scope of Attachment

The rates, terms, and conditions contained within this Attachment shall only apply when SwiftTel is physically collocated as a sole occupant or as a Host within a Premises location pursuant to this Attachment.  This Attachment does not apply to Tennessee Caged Collocation which shall be offered pursuant to Attachment 4 – TN.   BellSouth Premises include BellSouth Central Offices and Serving Wire Centers (hereinafter “Premises”). This Attachment is applicable to Premises owned or leased by BellSouth.  However, if the Premises occupied by BellSouth is leased by BellSouth from a third party, special considerations and intervals may apply in addition to the terms and conditions of this Attachment.  

1.1 Right to Occupy. BellSouth shall offer to SwiftTel collocation on rates, terms, and conditions that are just, reasonable, non-discriminatory and consistent with the rules of the Federal Communications Commission (“FCC”).  Subject to the rates, terms and conditions of this Attachment  where space is available and it is technically feasible, BellSouth will allow SwiftTel to occupy that certain area designated by BellSouth within a BellSouth Premises, or on BellSouth property upon which the BellSouth Premises is located, of a size which is specified by SwiftTel and agreed to by BellSouth (hereinafter “Collocation Space”). The necessary rates, terms and conditions for BellSouth locations other than BellSouth Premises shall be negotiated upon request for collocation at such location(s). 

1.1.1 Neither BellSouth nor any of BellSouth’s affiliates may reserve space for future use on more preferential terms than those set forth below.

1.1.1.1 In all states other than Florida, the size specified by SwiftTel may contemplate a request for space sufficient to accommodate SwiftTel’ growth within a two-year period.  

1.1.1.2 In the state of Florida, the size specified by SwiftTel may contemplate a request for space sufficient to accommodate SwiftTel’ growth within an eighteen (18) month period.

1.2 Space Reclamation.  In the event of space exhaust within a Central Office Premises, BellSouth may include in its documentation for the Petition for Waiver filing any unutilized space in the Central Office Premises.  SwiftTel will be responsible for any justification of unutilized space within its space, if such justification is required by the appropriate state commission. 

1.3 Use of Space.  SwiftTel shall use the Collocation Space for the purposes of installing, maintaining and operating SwiftTel’ equipment (to include testing and monitoring equipment) necessary for interconnection with BellSouth services and facilities or for accessing  BellSouth unbundled network elements for the provision of telecommunications services.   The Collocation Space may be used for no other purposes except as specifically described herein or in any amendment hereto. 

1.4 Rates and Charges.  SwiftTel agrees to pay the rates and charges identified in Exhibit D attached hereto.

1.5 Due Dates.  In all states other than Georgia, if any due date contained in this Attachment falls on a weekend or National holiday, then the due date will be the next business day thereafter.

The parties agree to comply with all applicable federal, state, county, local and administrative laws, rules, ordinances, regulations and codes in the performance of their obligations hereunder.

2. Space Availability Report

2.1 Space Availability Report.  Upon request from SwiftTel, BellSouth will provide a written report (“Space Availability Report”) specifying the amount of Collocation Space available at the Premises requested, the number of collocators present at the Premises, any modifications in the use of the space since the last report on the Premises requested and the measures BellSouth is taking to make additional space available for collocation arrangements.

2.1.1 The request from SwiftTel for a Space Availability Report must be written and must include the Premises street address, located in the Local Exchange Routing Guide and Common Language Location Identification (“CLLI”) code of the Premises.  CLLI code information is located in the National Exchange Carriers Association (NECA) Tariff FCC No. 4.

2.1.2 BellSouth will respond to a request for a Space Availability Report for a particular Premises within ten (10) calendar days of receipt of such request.  BellSouth will make best efforts to respond in ten (10) calendar days to such a request when the request includes from two (2) to five (5) Premises within the same state.  The response time for requests of more than five (5) Premises shall be negotiated between the Parties.  If BellSouth cannot meet the ten calendar day response time, BellSouth shall notify SwiftTel and inform SwiftTel of the time frame under which it can respond.  In Mississippi, the above intervals shall be in business days.

3. Collocation Options

3.1 Cageless.  BellSouth shall allow SwiftTel to collocate SwiftTel’ equipment and facilities without requiring the construction of a cage or similar structure.  BellSouth shall allow SwiftTel to have direct access to its equipment and facilities.  BellSouth shall make cageless collocation available in single bay increments.  Except where SwiftTel’ equipment requires special technical considerations (e.g., special cable racking, isolated ground plane, etc.), BellSouth shall assign cageless Collocation Space in conventional equipment rack lineups where feasible.  For equipment requiring special technical considerations, SwiftTel must provide the equipment layout, including spatial dimensions for such equipment pursuant to generic requirements contained in Telcordia GR-63-Core, and shall be responsible for compliance with all special technical requirements associated with such equipment.   

3.2 At SwiftTel’ expense, SwiftTel may arrange with a contractor certified by BellSouth (“Certified Contractor”) to construct a collocation arrangement enclosure in accordance with BellSouth’s guidelines and specifications prior to starting equipment installation.  BellSouth will provide guidelines and specifications upon request.  Where local building codes require enclosure specifications more stringent than BellSouth’s standard enclosure specification, SwiftTel and SwiftTel’ Certified Contractor must comply with the more stringent local building code requirements.  SwiftTel’ Certified Contractor shall be responsible for filing and receiving any and all necessary permits and/or licenses for such construction.  BellSouth shall cooperate with SwiftTel and provide, at SwiftTel’ expense, the documentation, including architectural drawings, necessary for SwiftTel to obtain the zoning, permits and/or other licenses.    SwiftTel’ Certified Contractor shall bill SwiftTel directly for all work performed for SwiftTel pursuant to this Attachment and BellSouth shall have no liability for nor responsibility to pay such charges imposed by the SwiftTel’ Certified Contractor.  SwiftTel must provide the local BellSouth building contact with two Access Keys used to enter the locked enclosure.  Except in case of emergency, BellSouth will not access SwiftTel’ locked enclosure prior to notifying SwiftTel.  Upon request, BellSouth shall construct the enclosure for SwiftTel.
3.2.1 BellSouth may elect to review SwiftTel’ plans and specifications prior to allowing construction to start to ensure compliance with BellSouth’s guidelines and specifications.  BellSouth shall complete its review within fifteen (15) calendar days.  SwiftTel shall be able to design caged enclosures in amounts as small as sufficient to house and maintain a single rack or bay of equipment.  If BellSouth reviews SwiftTel’ plans and specifications prior to construction, then BellSouth will have the right to inspect the enclosure after construction to make sure it is constructed according to the submitted plans and specifications.  If BellSouth elects not to review SwiftTel’ plans and specifications prior to construction, SwiftTel will be entitled to request BellSouth to review; and in the event SwiftTel does not request a BellSouth review, BellSouth shall have the right to inspect the enclosure after construction to make sure it is constructed according to BellSouth’s guidelines and specifications.  BellSouth may require SwiftTel to remove or correct within seven (7) calendar days at SwiftTel’ expense any structure that does not meet these plans and specifications or, where applicable, BellSouth guidelines and specifications.

3.3 Shared (Subleased) Caged Collocation.  SwiftTel may allow other telecommunications carriers to share SwiftTel’ caged collocation arrangement pursuant to terms and conditions agreed to by SwiftTel (“Host”) and other telecommunications carriers (“Guests”) and pursuant to this section, except where the BellSouth Premises is located within a leased space and BellSouth is prohibited by said lease from offering such an option.  SwiftTel shall notify BellSouth in writing upon execution of any agreement between the Host and its Guest within ten (10) calendar days (in Mississippi, ten (10) business days) of its execution and prior to any Firm Order.  Further, such notice shall include the name of the Guest(s) and the term of the agreement, and shall contain a certification by SwiftTel that said agreement imposes upon the Guest(s) the same terms and conditions for Collocation Space as set forth in this Attachment between BellSouth and SwiftTel. 

3.3.1 SwiftTel, as the Host shall be the sole interface and responsible Party to BellSouth for the assessment and billing of rates and charges contained within this Attachment and for the purposes of ensuring that the safety and security requirements of this Attachment are fully complied with by the Guest, its employees and agents.  BellSouth shall provide SwiftTel with a proration of the costs of the collocation space based on the number of collocators and the space used by each.  In all states other than Florida, and in addition to the foregoing, SwiftTel shall be the responsible party to BellSouth for the purpose of submitting Applications for initial and additional equipment placement of Guest.  In the event the Host and Guest jointly submit an initial Application, only one Application Fee will be assessed.  A separate initial Guest application shall require the assessment of a Subsequent Application Fee, as set forth in Exhibit D, if this Application is not the initial Application made for the arrangement.  Notwithstanding the foregoing, Guest may arrange directly with BellSouth for the provision of the interconnecting facilities between BellSouth and Guest and for the provision of the services and access to unbundled network elements.

3.3.2 SwiftTel shall indemnify and hold harmless BellSouth from any and all claims, actions, causes of action, of whatever kind or nature arising out of the presence of SwiftTel’ Guests in the Collocation Space except to the extent caused by BellSouth’s sole negligence, gross negligence, or willful misconduct.

3.4 Adjacent Collocation. Subject to technical feasibility and space availability, BellSouth will permit adjacent collocation arrangements (“Adjacent Arrangement”) on the Premises’ property where physical collocation space within the Premises is legitimately exhausted, where the Adjacent Arrangement does not interfere with access to existing or planned structures or facilities on the Premises property.  The Adjacent Arrangement shall be constructed or procured by SwiftTel and in conformance with BellSouth’s design and construction specifications.  Further, SwiftTel shall construct, procure, maintain and operate said Adjacent Arrangement(s) pursuant to all of the rates, terms and conditions set forth in this Attachment.  

3.4.1 Should SwiftTel elect such option, SwiftTel must arrange with a Certified Contractor to construct an Adjacent Arrangement structure in accordance with BellSouth’s guidelines and specifications.  BellSouth will provide guidelines and specifications upon request.  Where local building codes require enclosure specifications more stringent than BellSouth’s standard specification, SwiftTel and SwiftTel’ Certified Contractor must comply with the more stringent local building code requirements.  SwiftTel’ Certified Contractor shall be responsible for filing and receiving any and all necessary zoning, permits and/or licenses for such construction.  SwiftTel’ Certified Contractor shall bill SwiftTel directly for all work performed for SwiftTel pursuant to this Attachment and BellSouth shall have no liability for nor responsibility to pay such charges imposed by SwiftTel’Certified Contractor.  SwiftTel must provide the local BellSouth building contact with two cards, keys or other access device used to enter the locked enclosure.  Except in cases of emergency, BellSouth shall not access SwiftTel’ locked enclosure prior to notifying SwiftTel.

3.4.2 SwiftTel must submit its plans and specifications to BellSouth with its Firm Order.  BellSouth may elect to review SwiftTel’ plans and specifications prior to construction of an Adjacent Arrangement(s) to ensure compliance with BellSouth’s guidelines and specifications.  BellSouth shall complete its review within fifteen (15) calendar days.  If BellSouth reviews SwiftTel’ plans and specifications prior to construction, then BellSouth will have the right to inspect the Adjacent Arrangement after construction to make sure it is constructed according to the submitted plans and specifications.  If BellSouth elects not to review SwiftTel’ plans and specifications prior to construction, SwiftTel will be entitled to request BellSouth to review; and in the event SwiftTel does not request a BellSouth review, BellSouth shall have the right to inspect the Adjacent Arrangement after construction to make sure it is constructed according to BellSouth’s guidelines and specifications.  BellSouth may require SwiftTel to remove or correct within seven (7) calendar days at SwiftTel’ expense any structure that does not meet these plans and specifications or, where applicable, BellSouth’s guidelines and specifications.

3.4.3 SwiftTel shall provide a concrete pad, the structure housing the arrangement, heating/ventilation/air conditioning (“HVAC”), lighting, and all facilities that connect the structure (i.e. racking, conduits, etc.) to the BellSouth point of demarcation.  At SwiftTel’ option, and where the local authority having jurisdiction permits, BellSouth shall provide an AC power source and access to physical collocation services and facilities subject to the same nondiscriminatory requirements as applicable to any other physical collocation arrangement.  SwiftTel’  Certified Contractor shall be responsible, at SwiftTel’ expense, for filing and receiving any and all necessary zoning, permits and/or licenses for such arrangement.

3.4.4 BellSouth shall allow Shared (Subleased) Caged Collocation within an Adjacent Arrangement pursuant to the terms and conditions set forth herein. 
4. Occupancy
4.1 Occupancy.  BellSouth will notify SwiftTel in writing that the Collocation Space is ready for occupancy ("Space Ready Date").  SwiftTel must notify BellSouth in writing that collocation equipment installation is complete and is operational with BellSouth’s network.  BellSouth may, at its option, not accept orders for cross connects until receipt of such notice. For purposes of this paragraph, SwiftTel’ telecommunications equipment will be deemed operational when cross-connected to BellSouth’s network for the purpose of service provision.

4.2 Termination of Occupancy.  In addition to any other provisions addressing termination of occupancy in this Agreement, SwiftTel may terminate occupancy in a particular Collocation Space by submitting a Subsequent Application requesting termination of occupancy.  A Subsequent Application Fee will not apply for termination of occupancy. BellSouth may terminate SwiftTel’ right to occupy the Collocation Space in the event SwiftTel fails to comply with any provision of this Agreement.

4.2.1 Upon termination of occupancy, SwiftTel at its expense shall remove its equipment and other property from the Collocation Space.  SwiftTel shall have thirty (30) calendar days from the termination date to complete such removal, including the removal of all equipment and facilities of SwiftTel’ Guests, unless SwiftTel’ Guest has assumed responsibility for the collocation space housing the Guest’s equipment and executed the documentation required by BellSouth prior to such removal date.  SwiftTel shall continue payment of monthly fees to BellSouth until such date as SwiftTel, and if applicable SwiftTel’ Guest, has fully vacated the Collocation Space.  Should SwiftTel or SwiftTel’ Guest fail to vacate the Collocation Space within thirty (30) calendar days from the termination date, BellSouth shall have the right to remove the equipment and other property of SwiftTel or SwiftTel’ Guest at SwiftTel’ expense and with no liability for damage or injury to SwiftTel or SwiftTel’ Guest’s property unless caused by the gross negligence or intentional misconduct of BellSouth.  Upon termination of SwiftTel’ right to occupy Collocation Space, SwiftTel shall surrender such Collocation Space to BellSouth in the same condition as when first occupied by SwiftTel except for ordinary wear and tear, unless otherwise agreed to by the Parties.  SwiftTel or SwiftTel’ BellSouth Certified Vendor shall be responsible for updating  and making any necessary changes to BellSouth’s records  as required by BellSouth’s guidelines and specifications including but not limited to Central Office Record Drawings, ERMA, TIRKS, LFACS, LMOS, COSMOS, and TEOSPS DSX Records.  SwiftTel shall be responsible for the cost of removing any enclosure, together with all support structures (e.g., racking, conduits, etc.), at the termination of occupancy and restoring the grounds to their original condition.

5. Use of Collocation Space

5.1 Equipment Type.  BellSouth permits the collocation of any type of equipment necessary for interconnection to BellSouth’s network or for access to BellSouth’s unbundled network elements in the provision of telecommunications services. 

5.1.1 Such equipment must at a minimum meet the following BellCore (Telcordia) Network Equipment Building Systems (NEBS) General Equipment Requirements:  Criteria Level 1 requirements as outlined in the BellCore (Telcordia) Special Report SR-3580, Issue 1; equipment design spatial requirements per GR-63-CORE, Section 2; thermal heat dissipation per GR-063-CORE, Section 4, Criteria 77-79; acoustic noise per GR-063-CORE, Section 4, Criterion 128, and National Electric Code standards.  Except where otherwise required by a Commission, BellSouth shall comply with the applicable FCC rules relating to denial of collocation based on SwiftTel’ failure to comply with this section.

5.1.2 SwiftTel shall not request more DS0, DS1, DS3 and optical terminations for a collocation arrangement than the total port or termination capacity of the transmission equipment physically installed in the arrangement.  The total capacity of the transmission equipment collocated in the arrangement will include equipment contained in the application in question as well as equipment already placed in the arrangement.  Collocated cross-connect devices are not considered transmission equipment.  If full network termination capacity of the transmission equipment being installed is not requested in the application, additional network terminations for the installed equipment will require the submission of another application.  In the event that SwiftTel submits an application for terminations that exceed the total capacity of the collocated equipment, SwiftTel will be informed of the discrepancy and will be required to submit a revision to the application.

SwiftTel shall not use the Collocation Space for marketing purposes nor shall it place any identifying signs or markings outside the Collocation Space or on the grounds of the Premises.  

SwiftTel shall place a plaque or other identification affixed to SwiftTel’ equipment necessary to identify SwiftTel’ equipment, including a list of emergency contacts with telephone numbers.

5.2 Entrance Facilities.  SwiftTel may elect to place SwiftTel-owned or SwiftTel-leased fiber entrance facilities into the Collocation Space.  BellSouth will designate the point of interconnection in close proximity to the Premises building housing the Collocation Space, such as an entrance manhole or a cable vault which are physically accessible by both Parties.  SwiftTel will provide and place fiber cable at the point of entrance of sufficient length to be pulled through conduit and into the splice location.  SwiftTel will provide and install a sufficient length of fire retardant riser cable, to which the entrance cable will be spliced by BellSouth, which will extend from the splice location to SwiftTel’ equipment in the Collocation Space.  In the event SwiftTel utilizes a non-metallic, riser-type entrance facility, a splice will not be required.  SwiftTel must contact BellSouth for instructions prior to placing the entrance facility cable in the manhole. SwiftTel is responsible for maintenance of the entrance facilities.  At SwiftTel’ option BellSouth will accommodate where technically feasible a microwave entrance facility pursuant to separately negotiated terms and conditions.  In the case of adjacent collocation, unless BellSouth determines that limited space is available for the entrance facilities, copper facilities may be used between the adjacent collocation arrangement and the central office demarcation point.

5.2.1 Dual Entrance.  BellSouth will provide at least two interconnection points at each Premises where there are at least two such interconnection points available and where capacity exists.  Upon receipt of a request for physical collocation under this Attachment, BellSouth shall provide SwiftTel with information regarding BellSouth’s capacity to accommodate dual entrance facilities.  If conduit in the serving manhole(s) is available and is not reserved for another purpose for utilization within 12 months of the receipt of an application for collocation, BellSouth will make the requested conduit space available for installing a second entrance facility to SwiftTel’ arrangement.  The location of the serving manhole(s) will be determined at the sole discretion of BellSouth.  Where dual entrance is not available due to lack of capacity, BellSouth will so state in the Application Response.

5.2.2 Shared Use.  SwiftTel may utilize spare capacity on an existing interconnector entrance facility for the purpose of providing an entrance facility to SwiftTel’ collocation arrangement within the same BellSouth Premises.  BellSouth shall allow the splice, provided that the fiber is non-working fiber.  SwiftTel must arrange with BellSouth for BellSouth to splice the SwiftTel provided riser cable to the spare capacity on the entrance facility.  The rates set forth in Exhibit D will apply.

5.3 Demarcation Point.  BellSouth will designate the point(s) of demarcation between SwiftTel’ equipment and/or network and BellSouth’s network.  Each Party will be responsible for maintenance and operation of all equipment/facilities on its side of the demarcation point.  For 2-wire and 4-wire connections to BellSouth’s network, the demarcation point shall be a common block on the BellSouth designated conventional distributing frame.  SwiftTel shall be responsible for providing, and a supplier certified by BellSouth (“Certified Supplier”) shall be responsible for installing and properly labeling/stenciling, the common block, and necessary cabling pursuant to Section 6.  For all other terminations BellSouth shall designate a demarcation point on a per arrangement basis.  SwiftTel or its agent must perform all required maintenance to equipment/facilities on its side of the demarcation point, pursuant to Section 5.6, following, and may self-provision cross-connects that may be required within the Collocation Space to activate service requests.  At SwiftTel’ option and expense, a Point of Termination (“POT”) bay or frame may be placed in the Collocation Space, but will not serve as the demarcation point.  SwiftTel must make arrangements with a  Certified Supplier for such placement.

5.4 SwiftTel’ Equipment and Facilities.  SwiftTel, or if required by this Attachment, SwiftTel’  Certified Supplier, is solely responsible for the design, engineering, installation, testing, provisioning, performance, monitoring, maintenance and repair of the equipment and facilities used by SwiftTel which must be performed in compliance with all applicable BellSouth policies and guidelines.  Such equipment and facilities may include but are not limited to cable(s); equipment; and point of termination connections.  SwiftTel and its selected  Certified Supplier must follow and comply with all BellSouth requirements outlined in BellSouth’s TR 73503, TR 73519, TR 73572, and TR 73564. 

5.5 BellSouth’s Access to Collocation Space.  From time to time BellSouth may require access to the Collocation Space.  BellSouth retains the right to access such space for the purpose of making BellSouth equipment and building modifications (e.g., running, altering or removing racking, ducts, electrical wiring, HVAC, and cables).  BellSouth will give notice to SwiftTel at least 48 hours before access to the Collocation Space is required.  SwiftTel may elect to be present whenever BellSouth performs work in the Collocation Space.  The Parties agree that SwiftTel will not bear any of the expense associated with this work.

5.6 Access.  Pursuant to Section 11, SwiftTel shall have access to the Collocation Space twenty-four (24) hours a day, seven (7) days a week.  SwiftTel agrees to provide the name and social security number or date of birth or driver’s license number of each employee, contractor, or agents of SwiftTel or SwiftTel’ Guests provided with access keys or devices (“Access Keys”) prior to the issuance of said Access Keys.  Key acknowledgement forms must be signed by SwiftTel and returned to BellSouth Access Management within 15 calendar days of SwiftTel’ receipt.  Failure to return properly acknowledged forms will result in the holding of subsequent requests until acknowledgements are current.  Access Keys shall not be duplicated under any circumstances.  SwiftTel agrees to be responsible for all Access Keys and for the return of all said Access Keys in the possession of SwiftTel employees, contractors, Guests, or agents after termination of the employment relationship, contractual obligation with SwiftTel or upon the termination of this Attachment or the termination of occupancy of an individual collocation arrangement.

5.6.1 BellSouth will permit one accompanied site visit to SwiftTel’ designated collocation arrangement location after receipt of the Bona Fide Firm Order without charge to SwiftTel. SwiftTel must submit to BellSouth the completed Access Control Request Form for all employees or agents requiring access to the BellSouth Premises a minimum of 30 calendar days prior to the date SwiftTel desires access to the Collocation Space.  In order to permit reasonable access during construction of the Collocation Space, SwiftTel may submit such a request at any time subsequent to BellSouth’s receipt of the Bona Fide Firm Order.  In the event SwiftTel desires access to the Collocation Space after submitting such a request but prior to access being approved, in addition to the first accompanied free visit, BellSouth shall permit SwiftTel to access the Collocation Space accompanied by a security escort at SwiftTel’ expense.   SwiftTel must request escorted access at least three (3) business days prior to the date such access is desired. 

5.7 Lost or Stolen Access Keys.  SwiftTel shall notify BellSouth in writing within 24 hours of becoming aware in the case of lost or stolen Access Keys.  Should it become necessary for BellSouth to re-key buildings or deactivate a card as a result of a lost Access Key(s) or for failure to return an Access Key(s), SwiftTel shall pay for all reasonable costs associated with the re-keying or deactivating the card.

5.8 Interference or Impairment.  Notwithstanding any other provisions of this Attachment, SwiftTel shall not use any product or service provided under this Agreement, any other service related thereto or used in combination therewith, or place or use any equipment or facilities in any manner that 1) significantly degrades, interferes with or impairs service provided by BellSouth or by any other entity or any person’s use of its telecommunications service; 2) endangers or damages the equipment, facilities or other property of BellSouth or of any other entity or person; 3) compromises the privacy of any communications; or 4) creates an unreasonable risk of injury or death to any individual or to the public.  If BellSouth reasonably determines that any equipment or facilities of SwiftTel violates the provisions of this paragraph, BellSouth shall give written notice to SwiftTel, which notice shall direct SwiftTel to cure the violation within forty-eight (48) hours of SwiftTel’ actual receipt of written notice or, at a minimum, to commence curative measures within 24 hours and to exercise reasonable diligence to complete such measures as soon as possible thereafter.  After receipt of the notice, the Parties agree to consult immediately and, if necessary, to inspect the arrangement.

5.8.1 Except in the case of the deployment of an advanced service which significantly degrades the performance of other advanced services or traditional voice band services, if SwiftTel fails to take curative action within 48 hours or if the violation is of a character which poses an immediate and substantial threat of damage to property, injury or death to any person, or any other significant degradation, interference or impairment of BellSouth’s or another entity’s service, then and only in that event BellSouth may take such action as it deems appropriate to correct the violation, including without limitation the interruption of electrical power to SwiftTel’ equipment.  BellSouth will endeavor, but is not required, to provide notice to SwiftTel prior to taking such action and shall have no liability to SwiftTel for any damages arising from such action, except to the extent that such action by BellSouth constitutes willful misconduct.

5.8.2 For purposes of this Section, the term significantly degrade shall mean an action that noticeably impairs a service from a user’s perspective.  In the case of the deployment of an advanced service which significantly degrades the performance of other advanced services or traditional voice band services and SwiftTel fails to take curative action within 48 hours then BellSouth will establish before the relevant Commission that the technology deployment is causing the significant degradation.  Any claims of network harm presented to SwiftTel or, if subsequently necessary, the relevant Commission, must be supported with specific and verifiable information.  Where BellSouth demonstrates that a deployed technology is significantly degrading the performance of other advanced services or traditional voice band services, SwiftTel shall discontinue deployment of that technology and migrate its customers to technologies that will not significantly degrade the performance of other such services.  Where the only degraded service itself is a known disturber, and the newly deployed technology satisfies at least one of the criteria for a presumption that is acceptable for deployment under section 47 C.F.R. 51.230, the degraded service shall not prevail against the newly-deployed technology.

5.9 Personalty and its Removal.  Facilities and equipment placed by SwiftTel in the Collocation Space shall not become a part of the Collocation Space, even if nailed, screwed or otherwise fastened to the Collocation Space, but shall retain their status as personal property and may be removed by SwiftTel at any time.  Any damage caused to the Collocation Space by SwiftTel’ employees, agents or representatives during the removal of such property shall be promptly repaired by SwiftTel at its expense.

5.10 Alterations.  In no case shall SwiftTel or any person acting on behalf of SwiftTel make any rearrangement, modification, improvement, addition,  or other alteration which could affect in any way space, power, HVAC, and/or safety considerations to the Collocation Space or the BellSouth Premises without the written consent of BellSouth, which consent shall not be unreasonably withheld.  The cost of any such specialized alterations shall be paid by SwiftTel.  Any such material rearrangement, modification, improvement, addition,  or other alteration shall require a Subsequent Application and Subsequent Application Fee.

5.11 Janitorial Service.  SwiftTel shall be responsible for the general upkeep of the Collocation Space.  SwiftTel shall arrange directly with a BellSouth Certified Contractor for janitorial services applicable to Caged Collocation Space.  BellSouth shall provide a list of such contractors on a site-specific basis upon request.

6. Ordering and Preparation of Collocation Space

Should any state or federal regulatory agency impose procedures or intervals applicable to SwiftTel that are different from procedures or intervals set forth in this section, whether now in effect or that become effective after execution of this Agreement, those procedures or intervals shall supersede the requirements set forth herein for that jurisdiction for all applications submitted for the first time after the effective date thereof.

Initial Application.  For SwiftTel or SwiftTel’ Guest(s) initial equipment placement, SwiftTel shall submit to BellSouth a Physical Expanded Interconnection Application Document (“Application”).  The Application is Bona Fide when it is complete and accurate, meaning that all required fields on the application are completed with the appropriate type of information.  An application fee will apply. 

6.1 Subsequent Application.  In the event SwiftTel or SwiftTel’ Guest(s) desires to modify the use of the Collocation Space after Bona Fide Firm Order, SwiftTel shall complete an Application detailing all information regarding the modification to the Collocation Space (“Subsequent Application”). BellSouth shall determine what modifications, if any, to the Premises are required to accommodate the change requested by SwiftTel in the Application.  Such necessary modifications to the Premises may include, but are not limited to, floor loading changes, changes necessary to meet HVAC requirements, changes to power plant requirements, equipment additions, etc.  

6.1.1 Subsequent Application Fee. The application fee paid by SwiftTel for its request to modify the use of the Collocation Space shall be dependent upon the level of assessment needed for the modification requested.  Where the Subsequent Application does not require assessment for provisioning or construction work by BellSouth, no Subsequent Application fee will be required.  The fee for a Subsequent Application where the modification requested has limited effect (e.g., requires limited assessment and no capital expenditure by BellSouth) shall be the Subsequent Application Fee as set forth in Exhibit D.  If the modification requires capital expenditure assessment, a full Application Fee shall apply. The Subsequent Application is Bona Fide when it is complete and accurate, meaning that all required fields on the Application are completed with the appropriate type of information.

6.2 Space Availability Notification.  

6.2.1 Unless otherwise specified, BellSouth will respond to an application within ten (10) calendar days (In Mississippi, ten (10) business days) as to whether space is available or not available within a BellSouth Premises. BellSouth will also respond as to whether the Application is Bona Fide and if it is not Bona Fide the items necessary to cause the Application to become Bona Fide.  With the exception of Georgia, this interval excludes National Holidays.  If the amount of space requested is not available, BellSouth will notify SwiftTel of the amount of space that is available and no Application Fee shall apply.  When BellSouth’s response includes an amount of space less than that requested by SwiftTel, or differently configured , SwiftTel must resubmit its Application to reflect the actual space available.

6.2.2 BellSouth will respond to a Florida Application within fifteen (15) calendar days as to whether space is available or not available within a BellSouth Premises. BellSouth will also respond as to whether the Application is Bona Fide and if it is not Bona Fide the items necessary to cause the Application to become Bona Fide.   If a lesser  amount of space than requested is available, BellSouth will provide an Application Response for the amount of space that is available and an Application Fee will be assessed.  When BellSouth’s Application Response includes an amount of space less than that requested by SwiftTel or differently configured, SwiftTel must amend its Application to reflect the actual space available prior to submitting Bona Fide Firm Order. 

6.2.3 BellSouth will respond to a Louisiana Application within ten (10) calendar days for space availability for one (1) to ten (10) Applications; fifteen (15) calendar days for eleven (11) to twenty (20) Applications;  and for more than twenty (20) Applications, it is increased by five (5) calendar days for every five additional Applications received within five (5)  business days. If the amount of space requested is not available, BellSouth will notify SwiftTel of the amount of space that is available and no Application Fee shall apply.  When BellSouth’s response includes an amount of space less than that requested by SwiftTel or differently configured, SwiftTel must resubmit its Application to reflect the actual space available.  BellSouth will also respond as to whether the Application is Bona Fide and if it is not Bona Fide the items necessary to cause the Application to become Bona Fide.

6.3 Denial of Application.  If BellSouth notifies SwiftTel that no space is available (“Denial of Application”), BellSouth will not assess an Application Fee.  After notifying SwiftTel that BellSouth has no available space in the requested Premises, BellSouth will allow SwiftTel, upon request, to tour the entire Premises within ten (10) calendar days of such Denial of Application.  In order to schedule said tour within ten (10) calendar days, the request for a tour of the Premises must be received by BellSouth within five (5) calendar days of the Denial of Application.  In Mississippi, the above intervals shall be in business days.

6.4 Filing of Petition for Waiver.  Upon Denial of Application BellSouth will timely file a petition with the Commission pursuant to 47 U.S.C. § 251(c)(6).   BellSouth shall provide to the Commission any information requested by that Commission.  Such information shall include which space, if any, BellSouth or any of BellSouth’s affiliates have reserved for future use and a detailed description of the specific future uses for which the space has been reserved.  Subject to an appropriate nondisclosure agreement or provision, BellSouth shall permit SwiftTel to inspect any floor plans or diagrams that BellSouth provides to the Commission.

6.5 Waiting List.  On a first-come, first-served basis governed by the date of receipt of an Application or Letter of Intent, BellSouth will maintain a waiting list of requesting carriers who have either received a Denial of Application or, where it is publicly known that the Premises is out of space, have submitted a Letter of Intent to collocate.  BellSouth will notify the telecommunications carriers on the waiting list that can be accommodated by the amount of space  that becomes available according to the position of the telecommunications carriers on said waiting list.  

6.5.1 In Florida, on a first-come, first-served basis governed by the date of receipt of an Application or Letter of Intent, BellSouth will maintain a waiting list of requesting carriers who have either received a Denial of Application or, where it is publicly known that the Premises is out of space, have submitted a Letter of Intent to collocate.  Sixty (60) days prior to space becoming available, if known, BellSouth will notify the Florida PSC and the telecommunications carriers on the waiting list by mail when space becomes available according to the position of telecommunications carrier on said waiting list.  If not known sixty (60) days in advance, BellSouth shall notify the Florida PSC and the telecommunications carriers on the waiting list within two days of the determination that space is available.  A CLEC that, upon denial of physical collocation, requests virtual collocation shall be automatically placed on the waiting list.  

6.5.2 When space becomes available, SwiftTel must submit an updated, complete, and correct Application to BellSouth within 30 calendar days (in Mississippi, 30 business days) of such notification.  If SwiftTel has originally requested caged collocation space and cageless collocation space becomes available, SwiftTel may refuse such space and notify BellSouth in writing within that time that SwiftTel wants to maintain its place on the waiting list without accepting such space.  SwiftTel may accept an amount of space less than its original request by submitting an Application as set forth above, and upon request, may maintain its position on the waiting list for the remaining space that was initially requested.  If SwiftTel does not submit such an Application or notify BellSouth in writing as described above, BellSouth will offer such space to the next CLEC on the waiting list and remove SwiftTel from the waiting list.  Upon request, BellSouth will advise SwiftTel as to its position on the list.

6.6 Public Notification.  BellSouth will maintain on its Interconnection Services website a notification document that will indicate all Central Offices that are without available space.  BellSouth shall update such document within ten (10) calendar  days (in Mississippi, 10 business days) of the Denial of Application due to Space Exhaust.  BellSouth will also post a document on its Interconnection Services website that contains a general notice where space has become available in a Central Office previously on the space exhaust list. 

6.7 Application Response. 

6.7.1 In Alabama, Kentucky, North Carolina, and Tennessee, when space has been determined to be available, BellSouth will provide a written response (“Application Response”) within twenty-three (23) business days of the receipt of a Bona Fide Application, which will include, at a minimum, the configuration of the space, the Cable Installation Fee, Cable Records Fee, and the space preparation fees, as described in Section 8. 

6.7.2 Except as otherwise provided, for all States that have ordered provisioning intervals but not application response intervals, BellSouth will provide a written response (“Application Response”) within thirty (30) calendar days of receipt of a Bona Fide Application.  The Application Response will include, at a minimum, the configuration of the space, the Cable Installation Fee, Cable Records Fee, and the space preparation fees, as described in Section 8. When multiple applications are submitted in a state within a fifteen (15) calendar day window, BellSouth will respond to the Bona Fide Applications as soon as possible, but no later than the following: within thirty (30) calendar days for Bona Fide Applications one (1) to five (5); within thirty-six (36) calendar days for Bona Fide Applications six (6) to ten (10); within forty-two (42) calendar days for Bona Fide Applications eleven (11) to fifteen (15).  Response intervals for multiple Bona Fide Applications submitted within the same timeframe for the same state in excess of fifteen (15) must be negotiated.  All negotiations shall consider the total volume from all requests from telecommunications companies for collocation.

6.7.3 In Florida, within fifteen (15) calendar days of receipt of a Bona Fide Application, when space has been determined to be available or when a lesser amount of space than that requested is available, then with respect to the space available, BellSouth will provide a written response (“Application Response”) including sufficient information to enable SwiftTel to place a Firm Order.  The Application Response will include, at a minimum, the configuration of the space, the Cable Installation Fee, Cable Records Fee, and the space preparation fees, as described in Section 8.  When SwiftTel submits ten (10) or more Applications within ten (10) calendar days, the initial fifteen (15) day response period will increase by ten (10) days for every additional ten (10) Applications or fraction thereof.

6.7.4 In Georgia, when space has been determined to be available for caged or cageless arrangements, BellSouth will provide a written response (“Application Response”) within thirty (30) calendar days of receipt of a Bona Fide Application.  The Application Response will include, at a minimum, the configuration of the space, the Cable Installation Fee, Cable Records Fee, and the space preparation fees, as described in Section 8.

6.7.5 In Mississippi, when space has been determined to be available, BellSouth will provide a written response (“Application Response”) within thirty (30) business days of receipt of a Bona Fide Application.  The Application Response will include, at a minimum, the configuration of the space, the Cable Installation Fee, Cable Records Fee, and the space preparation fees, as described in Section 8. When multiple applications are submitted in a state within a fifteen (15) business day window, BellSouth will respond to the Bona Fide Applications as soon as possible, but no later than the following: within thirty (30) business days for Bona Fide Applications one (1) to five (5); within thirty-six (36) business days for Bona Fide Applications six (6) to ten (10); within forty-two (42) business days for Bona Fide Applications eleven (11) to fifteen (15).  Response intervals for multiple Bona Fide Applications submitted within the same timeframe for the same state in excess of fifteen (15) must be negotiated.  All negotiations shall consider the total volume from all requests from telecommunications companies for collocation.   

6.7.6 In Louisiana, when space has been determined to be available, BellSouth will provide a written response (“Application Response”) within thirty (30) calendar days for one (1) to ten (10) Applications; thirty-five (35) calendar days for eleven (11) to twenty (20) Applications; and for requests of more than twenty (20) Application it is increased by five (5) calendar days for every five (5) Applications received within five (5) business days. The Application Response will include, at a minimum, the configuration of the space, the Cable Installation Fee, Cable Records Fee, and the space preparation fees, as described in Section 8.

6.8 Application Modifications.  

6.8.1 If a modification or revision is made to any information in the Bona Fide Application prior to Bona Fide Firm Order, with the exception of modifications to Customer Information, Contact Information or Billing Contact Information, either at the request of SwiftTel or necessitated by technical considerations, said Application shall be considered a new Application and shall be handled as a new Application with respect to response and provisioning intervals and BellSouth may charge SwiftTel an application fee.  Where the Application Modification does not require assessment for provisioning or construction work by BellSouth, no application fee will be required.  The fee for an Application Modification where the modification requested has limited effect (e.g., requires limited assessment and no capital expenditure by BellSouth) shall be the Subsequent Application Fee as set forth in Exhibit D.  Major changes such as requesting additional space or adding equipment may require SwiftTel to submit the Application with an Application Fee.  

6.9 Bona Fide Firm Order.  

6.9.1 In Alabama, Kentucky, North Carolina, and Tennessee, SwiftTel shall indicate its intent to proceed with equipment installation in a BellSouth Premises by submitting a Physical Expanded Interconnection Firm Order document (“Firm Order”) to BellSouth.  A Firm Order shall be considered Bona Fide when SwiftTel has completed the Application/Inquiry process described in Section 6.2, preceding, and has submitted the Firm Order document indicating acceptance of the Application Response provided by BellSouth.  The Bona Fide Firm Order must be received by BellSouth no later than five (5) business days after BellSouth’s Application Response to SwiftTel’ Bona Fide Application. 
6.9.2 Except as otherwise provided, in all States that have ordered provisioning intervals but not addressed Firm Order intervals, the following shall apply. SwiftTel shall indicate its intent to proceed with equipment installation in a BellSouth Premises by submitting a  Firm Order  to BellSouth.    The Bona Fide Firm Order must be received by BellSouth no later than thirty (30) calendar days after BellSouth’s Application Response to SwiftTel’ Bona Fide Application or the Application will expire.
6.9.3 In Mississippi, SwiftTel shall indicate its intent to proceed with equipment installation in a BellSouth Premises by submitting a Firm Order to BellSouth. The Bona Fide Firm Order must be received by BellSouth no later than thirty (30) business days after BellSouth’s Application Response to SwiftTel’ Bona Fide Application or the Application will expire.
6.9.4 BellSouth will establish a firm order date based upon the date BellSouth is in receipt of a Bona Fide Firm Order.  BellSouth will acknowledge the receipt of SwiftTel’ Bona Fide Firm Order within seven (7) calendar days of receipt indicating that the Bona Fide Firm Order has been received.  A BellSouth response to a Bona Fide Firm Order will include a Firm Order Confirmation containing the firm order date.  No revisions will be made to a Bona Fide Firm Order.

7. Construction and Provisioning
7.1 Construction and Provisioning Intervals

7.1.1 In Alabama (Caged Only), Kentucky, North Carolina and Tennessee, BellSouth will complete construction for collocation arrangements within seventy-six (76) business days from receipt of an Application or as agreed to by the Parties.  Under extraordinary conditions, BellSouth will complete construction for collocation arrangements within ninety-one (91) business days.  Examples of extraordinary conditions include, but are not limited to, extended license or permitting intervals; major BellSouth equipment rearrangement or addition; power plant addition or upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance; environmental hazard or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length.  In the event SwiftTel submits a forecast as described in the following section three (3) months or more prior to the application date, the above intervals shall apply.  In the event SwiftTel submits such a forecast between two (2) months and three (3) months prior to the application date, the above intervals may be extended by one (1) additional month.  In the event SwiftTel submits such a forecast less than two (2) months prior to the application date, the above intervals may be extended by sixty (60) calendar days.  BellSouth will attempt to meet standard intervals for unforecasted requests and any interval adjustments will be discussed with SwiftTel at the time the application is received.  Raw space, which is space lacking the necessary infrastructure to provide collocation space including but not limited to HVAC, Power, etc.), conversion time frames fall outside the normal intervals and are negotiated on an individual case basis.  Additionally, installations to existing collocation arrangements for line sharing or line splitting, which include adding cable, adding cable and splitter, and adding a splitter, will be forty five (45) business days from receipt of an Application.

7.1.1.1 To be considered a timely and accurate forecast, SwiftTel must submit to BellSouth the CLEC Forecast Form, as set forth in exhibit C attached hereto, containing the following information: Central Office/Serving Wire Center CLLI, number of Caged square feet and/or Cageless bays, number of DS0, DS1, DS3 frame terminations, number of fused amps and planned application date.

7.1.2 In Alabama, BellSouth will complete construction for cageless collocation arrangements under ordinary conditions as soon as possible and within a maximum of sixty (60) calendar days from receipt of a Bona Fide Firm Order and ninety (90) calendar days for extraordinary conditions or as agreed to by the Parties.  Ordinary conditions are defined as space available with only minor changes to support systems required, such as but not limited to, HVAC, cabling and the power plant(s).  Extraordinary conditions are defined to include but are not limited to major BellSouth equipment rearrangement or addition; power plant addition or upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance; environmental hazard or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length. The Parties may mutually agree to renegotiate an alternative provisioning interval or BellSouth may seek a waiver from this interval from the Commission.

7.1.3 In Florida, BellSouth will complete construction for collocation arrangements as soon as possible and within a maximum of ninety (90) calendar days from receipt of a Bona Fide Firm Order or as agreed to by the Parties.  For changes to collocation space after initial space completion (“Augmentation”), BellSouth will complete construction for collocation arrangements as soon as possible and within a maximum of forty-five (45) calendar days from receipt of a Bona Fide Firm Order or as agreed to by the Parties.  If BellSouth does not believe that construction will be completed within the relevant time frame and BellSouth and SwiftTel cannot agree upon a completion date, within forty-five (45) calendar days of receipt of the Bona Fide Firm Order for an initial request, and within thirty (30) calendar days for Augmentations, BellSouth may seek an extension from the Florida PSC. 
7.1.4 In Georgia, BellSouth will complete construction for caged collocation arrangements under ordinary conditions as soon as possible and within a maximum of ninety (90) calendar days from receipt of a Bona Fide Firm Order or as agreed to by the Parties.  BellSouth will complete construction for cageless collocation arrangements under ordinary conditions as soon as possible and within a maximum of sixty (60) calendar days from receipt of a Bona Fide Firm Order and ninety (90) calendar days for extraordinary conditions or as agreed to by the Parties.  Ordinary conditions are defined as space available with only minor changes to support systems required, such as but not limited to, HVAC, cabling and the power plant(s).  Extraordinary conditions are defined to include but are not limited to major BellSouth equipment rearrangement or addition; power plant addition or upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance; environmental hazard or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length. The Parties may mutually agree to renegotiate an alternative provisioning interval or BellSouth may seek a waiver from this interval from the Commission.

7.1.5 In Louisiana, BellSouth will complete construction for collocation arrangements under ordinary conditions as soon as possible and within a maximum of ninety (90) calendar days from receipt of a Bona Fide Firm Order for an initial request, and within sixty (60) calendar days for an Augmentation, or as agreed to by the Parties.  Ordinary conditions are defined as space available with only minor changes to support systems required, such as but not limited to, HVAC, cabling and the power plant(s). BellSouth will complete construction of all other Collocation Space ("extraordinary conditions") within one hundred twenty (120) calendar days of the receipt of a Bona Fide Firm Order. Examples of extraordinary conditions include but are not limited to, extended license or permitting intervals; major BellSouth equipment rearrangement or addition; power plant addition or upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance; environmental hazard or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length. The Parties may mutually agree to renegotiate an alternative provisioning interval  or BellSouth may seek a waiver from this interval from the Commission.

7.1.6 In Mississippi, excluding the time interval required to secure the appropriate government licenses and permits, BellSouth will complete construction for collocation arrangements under ordinary conditions as soon as possible and within a maximum of one hundred twenty (120) calendar days from receipt of a Bona Fide Firm Order or as agreed to by the Parties.  Ordinary conditions are defined as space available with only minor changes to support systems required, such as but not limited to, HVAC, cabling and the power plant(s). Excluding the time interval required to secure the appropriate government licenses and permits, BellSouth will complete construction of all other Collocation Space ("extraordinary conditions") within one hundred eighty (180) calendar days of the receipt of a Bona Fide Firm Order. Examples of extraordinary conditions include but are not limited to, extended license or permitting intervals; major BellSouth equipment rearrangement or addition; power plant addition or upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance; environmental hazard or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length. The Parties may mutually agree to renegotiate an alternative provisioning interval or BellSouth may seek a waiver from this interval from the Commission.

7.1.7 In South Carolina, BellSouth will complete the construction and provisioning activities for cageless and caged collocation arrangements as soon as possible, but no later than ninety (90) calendar days from receipt of a bona fide firm order. The Parties may mutually agree to renegotiate an alternative provisioning interval or BellSouth may seek a waiver from this interval from the Commission.

7.2 Joint Planning.  Joint planning between BellSouth and SwiftTel will commence within a maximum of twenty (20) calendar days from BellSouth's receipt of a Bona Fide Firm Order.  BellSouth will provide the preliminary design of the Collocation Space and the equipment configuration requirements as reflected in the Bona Fide Application and affirmed in the Bona Fide Firm Order.  The Collocation Space completion time period will be provided to SwiftTel during joint planning.

7.3 Permits.  Each Party or its agents will diligently pursue filing for the permits required for the scope of work to be performed by that Party or its agents within ten (10) calendar days of the completion of finalized construction designs and specifications.

7.4 Acceptance Walk Through.  SwiftTel will schedule and complete an acceptance walkthrough of each Collocation Space with BellSouth within fifteen  (15) days of BellSouth’s notifying SwiftTel that the collocation space is ready for occupancy.  In the event that SwiftTel fails to complete an acceptance walkthrough within this fifteen (15) day interval, the Collocation Space shall be deemed accepted by SwiftTel.  BellSouth will correct any deviations to SwiftTel’ original or jointly amended requirements within seven (7) calendar days after the walk through, unless the Parties jointly agree upon a different time frame.

7.5 Use of BellSouth Certified Supplier.  SwiftTel shall select a supplier which has been approved as a BellSouth Certified Supplier to perform all engineering and installation work.  SwiftTel and SwiftTel’ BellSouth Certified Supplier must follow and comply with all BellSouth requirements outlined in BellSouth’s TR 73503, TR 73519, TR 73572, and TR 73564.  In some cases, SwiftTel must select separate BellSouth Certified Suppliers for transmission equipment, switching equipment and power equipment.  BellSouth shall provide SwiftTel with a list of BellSouth Certified Suppliers upon request.  The BellSouth Certified Supplier(s) shall be responsible for installing SwiftTel’ equipment and components, extending power cabling to the BellSouth power distribution frame, performing operational tests after installation is complete, and notifying BellSouth's equipment engineers and SwiftTel upon successful completion of installation, etc.  The BellSouth Certified Supplier shall bill SwiftTel directly for all work performed for SwiftTel pursuant to this Attachment and BellSouth shall have no liability for nor responsibility to pay such charges imposed by the BellSouth Certified Supplier.  BellSouth shall consider certifying SwiftTel or any supplier proposed by SwiftTel.  All work performed by or for SwiftTel shall conform to generally accepted industry guidelines and standards.

7.6 Alarm and Monitoring.  BellSouth shall place environmental alarms in the Premises for the protection of BellSouth equipment and facilities.  SwiftTel shall be responsible for placement, monitoring and removal of environmental and equipment alarms used to service SwiftTel’ Collocation Space.  Upon request, BellSouth will provide SwiftTel with applicable tariffed service(s) to facilitate remote monitoring of collocated equipment by SwiftTel.  Both Parties shall use best efforts to notify the other of any verified environmental condition known to that Party.  

7.7 Virtual to Physical Collocation Relocation.  In the event physical collocation space was previously denied at a location due to technical reasons or space limitations, and physical collocation space has subsequently become available, SwiftTel may relocate its virtual collocation arrangements to physical collocation arrangements and pay the appropriate fees for physical collocation and for the rearrangement or reconfiguration of services terminated in the virtual collocation arrangement, as outlined in the appropriate BellSouth tariffs.  In the event that BellSouth knows when additional space for physical collocation may become available at the location requested by SwiftTel, such information will be provided to SwiftTel in BellSouth’s written denial of physical collocation.  To the extent that (i) physical Collocation Space becomes available to SwiftTel within 180 calendar days of BellSouth’s written denial of SwiftTel’ request for physical collocation, (ii) BellSouth had knowledge that the space was going to become available, and (iii) SwiftTel was not informed in the written denial that physical Collocation Space would become available within such 180 calendar days, then SwiftTel may relocate its virtual collocation arrangement to a physical collocation arrangement and will receive a credit for any nonrecurring charges previously paid for such virtual collocation.  SwiftTel must arrange with a BellSouth Certified Supplier for the relocation of equipment from its virtual Collocation Space to its physical Collocation Space and will bear the cost of such relocation.

7.8 Cancellation.  If, at anytime prior to space acceptance, SwiftTel cancels its order for the Collocation Space(s) (“Cancellation”), BellSouth will bill the applicable non-recurring rate for any and all work processes for which work has begun.  In Georgia, if SwiftTel cancels its order for Collocation Space at any time prior to space acceptance, BellSouth will bill SwiftTel for all costs incurred prior to the date of Cancellation and for any costs incurred as a direct result of the Cancellation, not to exceed the total amount that would have been due had the order not been cancelled.

7.9 Licenses.  SwiftTel, at its own expense, will be solely responsible for obtaining from governmental authorities, and any other appropriate agency, entity, or person, all rights, privileges, and licenses necessary or required to operate as a provider of telecommunications services to the public or to occupy the Collocation Space.

7.10 Environmental Compliance.  The Parties agree to utilize and adhere to the Environmental Hazard Guidelines identified as Exhibit A attached hereto.

7.11 The intervals as set forth above are as depicted in Exhibit B of this Attachment. 

8. Rates and Charges

8.1 BellSouth shall assess an Application Fee via a service order which shall be issued at the time BellSouth responds that space is available pursuant to Section 2.  Payment of said Application Fee will be due as dictated by SwiftTel’ current billing cycle and is non-refundable.

8.2 Space Preparation

8.2.1 Recurring Charges.  The recurring charges for space preparation begin on the Space Ready Date or the day SwiftTel occupies the collocation space, whichever occurs first.

8.2.2 Space preparation fees consist of a nonrecurring charge for Firm Order Processing and monthly recurring charges for Central Office Modifications, assessed per arrangement, per square foot, and Common Systems Modifications, assessed per arrangement, per square foot for cageless collocation and per cage for caged collocation.  SwiftTel shall remit payment of the nonrecurring Firm Order Processing Fee coincident with submission of a Bona Fide Firm Order. The charges recover the costs associated with preparing the Collocation Space, which includes survey, engineering of the Collocation Space, design and modification costs for network, building and support systems.    In the event SwiftTel opts for cageless space, the space preparation fees will be assessed based on the total floor space dedicated to SwiftTel as prescribed in this Section 8.  

8.2.3 Space Preparation Fee (Florida).  Space preparation fees include a nonrecurring charge for Firm Order Processing and monthly recurring charges for Central Office Modifications, assessed per arrangement, per square foot, and Common Systems Modifications, assessed per arrangement, per square foot for cageless and per cage for caged collocation.  SwiftTel shall remit payment of the nonrecurring Firm Order Processing Fee coincident with submission of a Bona Fide Firm Order. The charges recover the costs associated with preparing the Collocation Space, which includes survey, engineering of the Collocation Space, design and modification costs for network, building and support systems.    In the event SwiftTel opts for cageless space, space preparation fees will be assessed based on the total floor space dedicated to SwiftTel as prescribed in this Section 8.

8.2.4 Space Preparation Fee (Georgia).  In Georgia, the Space Preparation Fee is a one-time fee, assessed per arrangement, per location.  It recovers a portion of costs associated with preparing the Collocation Space, which includes survey, engineering of the Collocation Space, design and modification costs for network, power, building and support systems.  This is a set fee of $100 per square foot as established by the Georgia Public Service Commission Order in Docket No. 7061-U.  In the event SwiftTel opts for non-enclosed space, the space preparation fee will be assessed based on the total floor space dedicated to SwiftTel as prescribed in this Section 8 and will be billed based upon SwiftTel’ first billing cycle after Firm Order.  

8.2.5 Space Preparation Fee (North Carolina).  In North Carolina, space preparation fees consist of monthly recurring charges for Central Office Modifications, assessed per arrangement, per square foot; Common Systems Modifications, assessed per arrangement, per square foot for cageless and per cage for caged collocation; and Power, assessed per the nominal –48V DC ampere requirements specified by SwiftTel on the Bona Fide Application. The charges recover the costs associated with preparing the Collocation Space, which includes survey, engineering of the Collocation Space, design and modification costs for network, building and support systems.    In the event SwiftTel opts for cageless space, the space preparation fees will be assessed based on the total floor space dedicated to SwiftTel as described in this Section 8. 

8.3 Cable Installation.  Cable Installation Fee(s) are assessed per entrance cable placed.

8.4 Floor Space.  The Floor Space Charge includes reasonable charges for lighting, HVAC, and other allocated expenses associated with maintenance of the Premises but does not recover any power-related costs incurred by BellSouth.  When the Collocation Space is enclosed, SwiftTel shall pay floor space charges based upon the number of square feet so enclosed.  When the Collocation Space is not enclosed, SwiftTel shall pay floor space charges based upon the following floor space calculation:  [(depth of the equipment lineup in which the rack is placed) + (0.5 x maintenance aisle depth) + (0.5 x wiring aisle depth)] X (width of rack and spacers).  For purposes of this calculation, the depth of the equipment lineup shall consider the footprint of equipment racks plus any equipment overhang.  BellSouth will assign unenclosed Collocation Space in conventional equipment rack lineups where feasible.  In the event SwiftTel’ collocated equipment requires special cable racking, isolated grounding or other treatment which prevents placement within conventional equipment rack lineups, SwiftTel shall be required to request an amount of floor space sufficient to accommodate the total equipment arrangement.  Floor space charges begin on the Space Ready Date , or on the date SwiftTel first occupies the Collocation Space, whichever is sooner.  

8.5 Power.  BellSouth shall make available –48 Volt (-48V) DC power for SwiftTel’ Collocation Space at a BellSouth Power Board or BellSouth Battery Distribution Fuse Bay (“BDFB”) at SwiftTel’ option within the Premises.  

8.5.1 Recurring charges for -48V DC power will be assessed per ampere per month based upon the BellSouth Certified Supplier engineered and installed power feed fused ampere capacity.  Rates include redundant feeder fuse positions (A&B) and common cable rack to SwiftTel’ equipment or space enclosure.  Recurring power charges begin on the Space Ready Date , or on the date SwiftTel first occupies the Collocation Space, whichever is sooner.  When obtaining power from a BDFB, fuses and power cables (A&B) must be engineered (sized), and installed by SwiftTel’ BellSouth Certified Supplier.  When obtaining power from a BellSouth power board, power cables (A&B) must be engineered (sized), and installed by SwiftTel’ BellSouth Certified power Supplier.  SwiftTel is responsible for contracting with a BellSouth Certified Supplier for power distribution feeder cable runs from a BellSouth BDFB or power board to SwiftTel’ equipment.  Determination of the BellSouth BDFB or BellSouth power board as the power source will be made at BellSouth’s sole, but reasonable, discretion.  The BellSouth Certified Supplier contracted by SwiftTel must provide BellSouth a copy of the engineering power specification prior to the day on which SwiftTel’ equipment becomes operational..  BellSouth will provide the common power feeder cable support structure between the BellSouth BDFB or power board and SwiftTel’ arrangement area.  SwiftTel shall contract with a BellSouth Certified Supplier who will be responsible for the following:  dedicated power cable support structure within SwiftTel’ arrangement; power cable feeds; terminations of cable.  Any terminations at a BellSouth power board must be performed by a BellSouth Certified power Supplier.  SwiftTel shall comply with all applicable National Electric Code (NEC), BellSouth TR73503, Telcordia (BellCore) and ANSI Standards regarding power cabling.

8.5.2 If BellSouth has not previously invested in power plant capacity for collocation at a specific site, SwiftTel has the option to add its own dedicated power plant; provided, however, that such work shall be performed by a BellSouth Certified Supplier who shall comply with BellSouth’s guidelines and specifications.  Where the addition of SwiftTel’ dedicated power plant results in construction of a new power plant room, upon termination of SwiftTel’ right to occupy collocation space at such site, SwiftTel shall have the right to remove its equipment from the power plant room, but shall otherwise leave the room intact. 

8.5.3 If SwiftTel elects to install its own DC Power Plant, BellSouth shall provide AC power to feed SwiftTel’ DC Power Plant.  Charges for AC power will be assessed per breaker ampere per month.  Rates include the provision of commercial and standby AC power.  When obtaining power from a BellSouth service panel, protection devices and power cables must be engineered (sized), and installed by SwiftTel’ BellSouth Certified Supplier except that BellSouth shall engineer and install protection devices and power cables for Adjacent Collocation.  SwiftTel’ BellSouth Certified Supplier must also provide a copy of the engineering power specification prior to the equipment becoming operational.  Charges for AC power shall be assessed pursuant to the rates specified in Exhibit D.  AC power voltage and phase ratings shall be determined on a per location basis.  At SwiftTel’ option, SwiftTel may arrange for AC power in an Adjacent Collocation arrangement from a retail provider of electrical power.

8.6 Security Escort.  A security escort will be required whenever SwiftTel or its approved agent desires access to the entrance manhole or must have access to the Premises after the one accompanied site visit allowed pursuant to Section 5 prior to completing BellSouth’s Security Training requirements.  Rates for a security escort are assessed according to the schedule appended hereto as Exhibit D beginning with the scheduled escort time.  BellSouth will wait for one-half (1/2) hour after the scheduled time for such an escort and SwiftTel shall pay for such half-hour charges in the event SwiftTel fails to show up.

8.7 Cable Record charges.  These charges apply for work required to build cable records in BellSouth systems.  The VG/DS0 per cable record charge is for a maximum of 3600 records.  The Fiber cable record charge is for a maximum of 99 records.

8.8 Rate “True-Up”.  The Parties agree that the prices reflected as interim herein shall be “trued-up” (up or down) based on final prices either determined by further agreement or by an effective order, in a proceeding involving BellSouth before the regulatory authority for the state in which the services are being performed or any other body having jurisdiction over this Agreement (hereinafter “Commission”).  Under the “true-up” process, the interim price for each service shall be multiplied by the volume of that service purchased to arrive at the total interim amount paid for that service (“Total Interim Price”).  The final price for that service shall be multiplied by the volume purchased to arrive at the total final amount due (“Total Final Price”).  The Total Interim Price shall be compared with the Total Final Price.  If the Total Final Price is more than the Total Interim Price, SwiftTel shall pay the difference to BellSouth.  If the Total Final Price is less than the Total Interim Price, BellSouth shall pay the difference to SwiftTel.  Each Party shall keep its own records upon which a “true-up” can be based and any final payment from one Party to the other shall be in an amount agreed upon by the Parties based on such records.  In the event of any disagreement as between the records or the Parties regarding the amount of such “true-up,” the Parties agree that the Commission shall be called upon to resolve such differences.

8.9 Other.  If no rate is identified in the contract, the rate for the specific service or function will be negotiated by the Parties upon request by either Party.  Payment of all other charges under this Attachment shall be due thirty (30) calendar days after receipt of the bill (payment due date).  SwiftTel will pay a late payment charge of the lessor of one and one half percent or the legal interest rate assessed monthly on any balance which remains unpaid after the payment due date.

9. Insurance

9.1 SwiftTel shall, at its sole cost and expense, procure, maintain, and keep in force insurance as specified in this Section 9 and underwritten by insurance companies licensed to do business in the states applicable under this Attachment and having a Best’s Insurance Rating of A-.

9.2 SwiftTel shall maintain the following specific coverage:

9.2.1 Commercial General Liability coverage in the amount of ten million dollars ($10,000,000.00) or a combination of Commercial General Liability and Excess/Umbrella coverage totaling not less than ten million dollars ($10,000,000.00).  BellSouth shall be named as an Additional Insured on the Commercial General Liability policy as specified herein.

9.2.2 Statutory Workers Compensation coverage and Employers Liability coverage in the amount of one hundred thousand dollars ($100,000.00) each accident, one hundred thousand dollars ($100,000.00) each employee by disease, and five hundred thousand dollars ($500,000.00) policy limit by disease.

9.2.3 All Risk Property coverage on a full replacement cost basis insuring all of SwiftTel’ real and personal property situated on or within BellSouth’s Central Office location(s).

9.2.4 SwiftTel may elect to purchase business interruption and contingent business interruption insurance, having been advised that BellSouth assumes no liability for loss of profit or revenues should an interruption of service occur.

9.3 The limits set forth in Section 9.2 above may be increased by BellSouth from time to time during the term of this Attachment upon thirty (30) days notice to SwiftTel to at least such minimum limits as shall then be customary with respect to comparable occupancy of BellSouth structures.

9.4 All policies purchased by SwiftTel shall be deemed to be primary and not contributing to or in excess of any similar coverage purchased by BellSouth.  All insurance must be in effect on or before the date equipment is delivered to BellSouth's Premises and shall remain in effect for the term of this Attachment or until all SwiftTel’ property has been removed from BellSouth's Premises, whichever period is longer.  If SwiftTel fails to maintain required coverage, BellSouth may pay the premiums thereon and seek reimbursement of same from SwiftTel.

9.5 SwiftTel shall submit certificates of insurance reflecting the coverage required pursuant to this Section a minimum of ten (10) business days prior to the commencement of any work in the Collocation Space.  Failure to meet this interval may result in construction and equipment installation delays.  SwiftTel shall arrange for BellSouth to receive thirty (30) business days’ advance notice of cancellation from SwiftTel’ insurance company.  SwiftTel shall forward a certificate of insurance and notice of cancellation/non-renewal to BellSouth at the following address:

BellSouth Telecommunications, Inc.

Attn.:  Risk Management Coordinator

17H53 BellSouth Center

675 W. Peachtree Street

 
Atlanta, Georgia  30375

9.6 SwiftTel must conform to recommendations made by BellSouth's fire insurance company to the extent BellSouth has agreed to, or shall hereafter agree to, such recommendations.

9.7 Self-Insurance.  If SwiftTel’ net worth exceeds five hundred million dollars ($500,000,000), SwiftTel may elect to request self-insurance status in lieu of obtaining any of the insurance required in Sections 9.2.1 and 9.2.2.  SwiftTel shall provide audited financial statements to BellSouth thirty (30) days prior to the commencement of any work in the Collocation Space.  BellSouth shall then review such audited financial statements and respond in writing to SwiftTel in the event that self-insurance status is not granted to SwiftTel.  If BellSouth approves SwiftTel for self-insurance, SwiftTel shall annually furnish to BellSouth, and keep current, evidence of such net worth that is attested to by one of SwiftTel’ corporate officers. The ability to self-insure shall continue so long as the SwiftTel meets all of the requirements of this Section.  If the SwiftTel subsequently no longer satisfies this Section, SwiftTel is required to purchase insurance as indicated by Sections 9.2.1 and 9.2.2.

9.8 The net worth requirements set forth in Section 9.7 may be increased by BellSouth from time to time during the term of this Attachment upon thirty (30) days’ notice to SwiftTel to at least such minimum limits as shall then be customary with respect to comparable occupancy of BellSouth structures.

9.9 Failure to comply with the provisions of this Section will be deemed a material breach of this Attachment.

10. Mechanics Liens

10.1 If any mechanics lien or other liens shall be filed against property of either Party (BellSouth or SwiftTel), or any improvement thereon by reason of or arising out of any labor or materials furnished or alleged to have been furnished or to be furnished to or for the other Party or by reason of any changes, or additions to said property made at the request or under the direction of the other Party, the other Party directing or requesting those changes shall, within thirty (30) business days after receipt of written notice from the Party against whose property said lien has been filed, either pay such lien or cause the same to be bonded off the affected property in the manner provided by law.  The Party causing said lien to be placed against the property of the other shall also defend, at its sole cost and expense, on behalf of the other, any action, suit or proceeding which may be brought for the enforcement of such liens and shall pay any damage and discharge any judgment entered thereon.

11. Inspections

11.1 BellSouth may conduct an inspection of SwiftTel’ equipment and facilities in the Collocation Space(s) prior to the activation of facilities between SwiftTel’ equipment and equipment of BellSouth.  BellSouth may conduct an inspection if SwiftTel adds equipment and may otherwise conduct routine inspections at reasonable intervals mutually agreed upon by the Parties.  BellSouth shall provide SwiftTel with a minimum of forty-eight (48) hours or two (2) business days, whichever is greater, advance notice of all such inspections.  All costs of such inspection shall be borne by BellSouth.

12. Security and Safety Requirements

12.1 SwiftTel will be required, at its own expense, to conduct a statewide investigation of criminal history records for each SwiftTel employee being considered for work on the BellSouth Premises, for the states/counties where the SwiftTel employee has worked and lived for the past five years. Where state law does not permit statewide collection or reporting, an investigation of the applicable counties is acceptable. SwiftTel shall not be required to perform this investigation if an affiliated company of SwiftTel has performed an investigation of the SwiftTel employee seeking access, if such investigation meets the criteria set forth above.  This requirement will not apply if SwiftTel has performed a pre-employment statewide investigation of criminal history records of the SwiftTel employee for the states/counties where the SwiftTel employee has worked and lived for the past five years or, where state law does not permit a statewide investigation, an investigation of the applicable counties. 

12.2 SwiftTel shall provide its employees and agents with picture identification which must be worn and visible at all times while in the Collocation Space or other areas in or around the Premises.  The photo Identification card shall bear, at a minimum, the employee’s name and photo, and the SwiftTel name.  BellSouth reserves the right to remove from its premises any employee of SwiftTel not possessing identification issued by SwiftTel or who have violated any of BellSouth’s policies as outlined in the CLEC Security Training documents.  SwiftTel shall hold BellSouth harmless for any damages resulting from such removal of its personnel from BellSouth premises.  SwiftTel shall be solely responsible for ensuring that any Guest of SwiftTel is in compliance with all subsections of this Section 12.

12.3 SwiftTel will be required to administer to their personnel assigned to the BellSouth Premises security training either provided by BellSouth, or meeting criteria defined by BellSouth.

12.4 SwiftTel shall not assign to the BellSouth Premises any personnel with records of felony criminal convictions.  SwiftTel shall not assign to the BellSouth Premises any personnel with records of misdemeanor convictions, except for misdemeanor traffic violations, without advising BellSouth of the nature and gravity of the offense(s).  BellSouth reserves the right to refuse building access to any SwiftTel personnel who have been identified to have misdemeanor criminal convictions.  Notwithstanding the foregoing, in the event that SwiftTel chooses not to advise BellSouth of the nature and gravity of any misdemeanor conviction, SwiftTel may, in the alternative, certify to BellSouth that it shall not assign to the BellSouth Premises any personnel with records of misdemeanor convictions (other than misdemeanor traffic violations).

12.4.1 SwiftTel shall not knowingly assign to the BellSouth Premises any individual who was a former employee of BellSouth and whose employment with BellSouth was terminated for a criminal offense whether or not BellSouth sought prosecution of the individual for the criminal offense.

12.4.2 SwiftTel shall not knowingly assign to the BellSouth Premises any individual who was a former contractor of BellSouth and whose access to a BellSouth Premises was revoked due to commission of a criminal offense whether or not BellSouth sought prosecution of the individual for the criminal offense.

12.5 For each SwiftTel employee requiring access to a BellSouth Premises pursuant to this Attachment, SwiftTel shall furnish BellSouth, prior to an employee gaining such access, a certification that the aforementioned background check and security training were completed.  The certification will contain a statement that no felony convictions were found and certifying that the security training was completed by the employee.  If the employee’s criminal history includes misdemeanor convictions, SwiftTel will disclose the nature of the convictions to BellSouth at that time.  In the alternative, SwiftTel may certify to BellSouth that it shall not assign to the BellSouth Premises any personnel with records of misdemeanor convictions other than misdemeanor  traffic violations.

12.6 At BellSouth’s request, SwiftTel shall promptly remove from BellSouth’s  Premises any employee of SwiftTel BellSouth does not wish to grant access to its premises 1) pursuant to any investigation conducted by BellSouth or 2) prior to the initiation of an investigation if an employee of SwiftTel is found interfering with the property or personnel of BellSouth or another CLEC, provided that an investigation shall promptly be commenced by BellSouth.

12.7 Notification to BellSouth.  BellSouth reserves the right to interview SwiftTel’ employees, agents, or contractors in the event of wrongdoing in or around BellSouth’s property or involving BellSouth’s or another CLEC’s property or personnel, provided that BellSouth shall provide reasonable notice to SwiftTel’ Security contact of such interview.  SwiftTel and its contractors shall reasonably cooperate with BellSouth’s investigation into allegations of wrongdoing or criminal conduct committed by, witnessed by, or involving SwiftTel’ employees, agents, or contractors.  Additionally, BellSouth reserves the right to bill SwiftTel for all reasonable costs associated with investigations involving its employees, agents, or contractors if it is established and mutually agreed in good faith that SwiftTel’ employees, agents, or contractors are responsible for the alleged act.  BellSouth shall bill SwiftTel for BellSouth property which is stolen or damaged where an investigation determines the culpability of SwiftTel’ employees, agents, or contractors and where SwiftTel agrees, in good faith, with the results of such investigation.  SwiftTel shall notify BellSouth in writing immediately in the event that SwiftTel discovers one of its employees already working on the BellSouth premises is a possible security risk.  Upon request of the other Party, the Party who is the employer shall discipline consistent with its employment practices, up to and including removal from BellSouth Premises, any employee found to have violated the security and safety requirements of this section.  SwiftTel shall hold BellSouth harmless for any damages resulting from such removal of its personnel from BellSouth premises.

12.8 Use of Supplies.  Unauthorized use of telecommunications equipment or supplies by either Party, whether or not used routinely to provide telephone service (e.g. plug-in cards,) will be strictly prohibited and handled appropriately.  Costs associated with such unauthorized use may be charged to the offending Party, as may be all associated investigative costs. 

12.9 Use of Official Lines.  Except for non-toll calls necessary in the performance of their work, neither Party shall use the telephones of the other Party on the BellSouth Premises.  Charges for unauthorized telephone calls may be charged to the offending Party, as may be all associated investigative costs.  

12.10 Accountability.  Full compliance with the Security requirements of this section shall in no way limit the accountability of either Party to the other for the improper actions of its employees.

13. Destruction of Collocation Space

13.1 In the event a Collocation Space is wholly or partially damaged by fire, windstorm, tornado, flood or by similar causes to such an extent as to be rendered wholly unsuitable for SwiftTel’ permitted use hereunder, then either Party may elect within ten (10) business  days after such damage, to terminate occupancy of the damaged Collocation Space, and if either Party shall so elect, by giving the other written notice of termination, both Parties shall stand released of and from further liability under the terms hereof.  If the Collocation Space shall suffer only minor damage and shall not be rendered wholly unsuitable for SwiftTel’ permitted use, or is damaged and the option to terminate is not exercised by either Party, BellSouth covenants and agrees to proceed promptly without expense to SwiftTel, except for improvements not the property of BellSouth, to repair the damage.  BellSouth shall have a reasonable time within which to rebuild or make any repairs, and such rebuilding and repairing shall be subject to delays caused by storms, shortages of labor and materials, government regulations, strikes, walkouts, and causes beyond the control of BellSouth, which causes shall not be construed as limiting factors, but as exemplary only.  SwiftTel may, at its own expense, accelerate the rebuild of its collocated space and equipment provided however that a BellSouth Certified Contractor is used and the necessary space preparation has been completed.  Rebuild of equipment must be performed by a BellSouth Certified Vendor.  If SwiftTel’ acceleration of the project increases the cost of the project, then those additional charges will be incurred by SwiftTel.  Where allowed and where practical, SwiftTel may erect a temporary facility while BellSouth rebuilds or makes repairs.  In all cases where the Collocation Space shall be rebuilt or repaired, SwiftTel shall be entitled to an equitable abatement of rent and other charges, depending upon the unsuitability of the Collocation Space for SwiftTel’ permitted use, until such Collocation Space is fully repaired and restored and SwiftTel’ equipment installed therein (but in no event later than thirty (30) business  days after the Collocation Space is fully repaired and restored).  Where SwiftTel has placed an Adjacent Arrangement pursuant to Section 3, SwiftTel shall have the sole responsibility to repair or replace said Adjacent Arrangement provided herein.  Pursuant to this section, BellSouth will restore the associated services to the Adjacent Arrangement.

14. Eminent Domain

14.1 If the whole of a Collocation Space or Adjacent Arrangement shall be taken by any public authority under the power of eminent domain, then this Attachment shall terminate with respect to such Collocation Space or Adjacent Arrangement as of the day possession shall be taken by such public authority and rent and other charges for the Collocation Space or Adjacent Arrangement shall be paid up to that day with proportionate refund by BellSouth of such rent and charges as may have been paid in advance for a period subsequent to the date of the taking.  If any part of the Collocation Space or Adjacent Arrangement shall be taken under eminent domain, BellSouth and SwiftTel shall each have the right to terminate this Attachment with respect to such Collocation Space or Adjacent Arrangement and declare the same null and void, by written notice of such intention to the other Party within ten (10) business  days after such taking.

15. Nonexclusivity

15.1 SwiftTel understands that this Attachment is not exclusive and that BellSouth may enter into similar agreements with other Parties.  Assignment of space pursuant to all such agreements shall be determined by space availability and made on a first come, first served basis

ENVIRONMENTAL AND SAFETY

PRINCIPLES
The following principles provide basic guidance on environmental and safety issues when applying for and establishing Physical Collocation arrangements.

1. GENERAL PRINCIPLES

1.1 Compliance with Applicable Law.  BellSouth and SwiftTel agree to comply with applicable federal, state, and local environmental and safety laws and regulations including U.S. Environmental Protection Agency (USEPA) regulations issued under the Clean Air Act (CAA), Clean Water Act (CWA), Resource Conservation and Recovery Act (RCRA), Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), Superfund Amendments and Reauthorization Act (SARA), the Toxic Substances Control Act (TSCA), and OSHA regulations issued under the Occupational Safety and Health Act of 1970, as amended and NFPA and National Electrical Codes (NEC) and the NESC (“Applicable Laws”).  Each Party shall notify the other if compliance inspections are conducted by regulatory agencies and/or citations are issued that relate to any aspect of this Attachment.

1.2 Notice.  BellSouth and SwiftTel shall provide notice to the other, including Material Safety Data Sheets (MSDSs), of known and recognized physical hazards or Hazardous Chemicals existing on site or brought on site.  Each Party is required to provide specific notice for known potential Imminent Danger conditions.  SwiftTel should contact 1-800-743-6737 for BellSouth MSDS sheets.

1.3 Practices/Procedures.  BellSouth may make available additional environmental control procedures for SwiftTel to follow when working at a BellSouth Premises (See Section 2, below).  These practices/procedures will represent the regular work practices required to be followed by the employees and contractors of BellSouth for environmental protection.  SwiftTel will require its contractors, agents and others accessing the  BellSouth Premises to comply with these practices.  Section 2 lists the Environmental categories where BST practices should be followed by SwiftTel when operating in the BellSouth Premises.

1.4 Environmental and Safety Inspections.  BellSouth reserves the right to inspect the SwiftTel space with proper notification.  BellSouth reserves the right to stop any SwiftTel work operation that imposes Imminent Danger to the environment, employees or other persons in the area or Facility.

1.5 Hazardous Materials Brought On Site.  Any hazardous materials brought into, used, stored or abandoned at the BellSouth Premises by SwiftTel are owned by SwiftTel.  SwiftTel will indemnify BellSouth for claims, lawsuits or damages to persons or property caused by these materials.  Without prior written BellSouth approval, no substantial new safety or environmental hazards can be created by SwiftTel or different hazardous materials used by SwiftTel at BellSouth Facility.  SwiftTel must demonstrate adequate emergency response capabilities for its materials used or remaining at the BellSouth Facility.

1.6 Spills and Releases.  When contamination is discovered at a BellSouth Premises, the Party discovering the condition must notify BellSouth.  All Spills or Releases of regulated materials will immediately be reported by SwiftTel to BellSouth.

1.7 Coordinated Environmental Plans and Permits.  BellSouth and SwiftTel will coordinate plans, permits or information required to be submitted to government agencies, such as emergency response plans, spill prevention control and countermeasures (SPCC) plans and community reporting.  If fees are associated with filing, BellSouth and SwiftTel will develop a cost sharing procedure.  If BellSouth’s permit or EPA identification number must be used, SwiftTel must comply with all of BellSouth’s permit conditions and environmental processes, including environmental “best management practices (BMP)” (see Section 2, below) and/or selection of BST disposition vendors and disposal sites.

1.8 Environmental and Safety Indemnification.  BellSouth and SwiftTel shall indemnify, defend and hold harmless the other Party from and against any claims (including, without limitation, third-party claims for personal injury or death or real or personal property damage), judgments, damages, (including direct and indirect damages, and punitive damages), penalties, fines, forfeitures, costs, liabilities, interest and losses arising in connection with the violation or alleged violation of any Applicable Law or contractual obligation or the presence or alleged presence of contamination arising out of the acts or omissions of the indemnifying Party, its agents, contractors, or employees concerning its operations at the Facility.

2. CATEGORIES FOR CONSIDERATION OF ENVIRONMENTAL ISSUES 

2.1 When performing functions that fall under the following Environmental categories on BellSouth’s Premises, SwiftTel agrees to comply with the applicable sections of the current issue of BellSouth's Environmental and Safety Methods and Procedures (M&Ps), incorporated herein by this reference.  SwiftTel further agrees to cooperate with BellSouth to ensure that SwiftTel’ employees, agents, and/or subcontractors are knowledgeable of and satisfy those provisions of BellSouth’s Environmental M&Ps which apply to the specific Environmental function being performed by SwiftTel, its employees, agents and/or subcontractors.

2.2 The most current version of reference documentation must be requested from BellSouth.

	ENVIRONMENTAL

CATEGORIES
	Environmental

Issues
	Addressed by the following documentation



	Disposal of hazardous material or other regulated material

(e.g., batteries, fluorescent tubes, solvents & cleaning materials)
	Compliance with all applicable local, state, & federal laws and regulations

Pollution liability insurance

EVET approval of contractor
	Std T&C 450

Fact Sheet Series 17000

Std T&C 660-3

Approved Environmental Vendor List (Contact E/S Management)

	Emergency response


	Hazmat/waste release/spill firesafety emergency 


	Fact Sheet Series 1700

Building Emergency Operations Plan (EOP)  (specific to and located on Premises)

	Contract labor/outsourcing for services with environmental implications to be performed on BellSouth Premises

(e.g., disposition of hazardous material/waste; maintenance of storage tanks)
	Compliance with all applicable local, state, & federal laws and regulations

Performance of services in accordance with BST’s environmental M&Ps

Insurance
	Std T&C 450

Std T&C 450-B

(Contact E/S for copy of appropriate E/S M&Ps.)

Std T&C 660

	Transportation of hazardous material


	Compliance with all applicable local, state, & federal laws and regulations

Pollution liability insurance

EVET approval of contractor
	Std T&C 450

Fact Sheet Series 17000

Std T&C 660-3

Approved Environmental Vendor List (Contact E/S Management)

	Maintenance/operations work which may produce a waste 

Other maintenance work
	Compliance with all application local, state, & federal laws and regulations

Protection of BST employees and equipment
	Std T&C 450

29CFR 1910.147 (OSHA Standard)

29CFR 1910 Subpart O (OSHA Standard)

	Janitorial services


	All waste removal and disposal must conform to all applicable federal, state and local regulations

All Hazardous Material and Waste

Asbestos notification and protection of employees and equipment
	P&SM Manager - Procurement

Fact Sheet Series 17000

GU-BTEN-001BT, Chapter 3

BSP 010-170-001BS (Hazcom)



	Manhole cleaning
	Compliance with all applicable local, state, & federal laws and regulations

Pollution liability insurance

EVET approval of contractor
	Std T&C 450

Fact Sheet 14050

BSP 620-145-011PR
Issue A, August 1996

Std T&C 660-3

Approved Environmental Vendor List (Contact E/S Management)



	Removing or disturbing building materials that may contain asbestos
	Asbestos work practices


	GU-BTEN-001BT, Chapter 3



3. DEFINITIONS

 Generator.  Under RCRA, the person whose act produces a Hazardous Waste, as defined in 40 CFR 261, or whose act first causes a Hazardous Waste to become subject to regulation.  The Generator is legally responsible for the proper management and disposal of Hazardous Wastes in accordance with regulations.

Hazardous Chemical.  As defined in the U.S. Occupational Safety and Health (OSHA) hazard communication standard (29 CFR 1910.1200), any chemical which is a health hazard or physical hazard.

Hazardous Waste.  As defined in section 1004 of RCRA.

Imminent Danger.  Any conditions or practices at a facility which are such that a danger exists which could reasonably be expected to cause immediate death or serious harm to people or immediate significant damage to the environment or natural resources.

Spill or Release.  As defined in Section 101 of CERCLA.

4.
ACRONYMS

E/S – Environmental/Safety

EVET - Environmental Vendor Evaluation Team

DEC/LDEC - Department Environmental Coordinator/Local Department Environmental Coordinator

GU-BTEN-001BT - BellSouth Environmental Methods and Procedures

NESC - National Electrical Safety Codes

P&SM - Property & Services Management

Std. T&C - Standard Terms & Conditions

Interval Matrix

	State 
	Type
	Space Availability/Bona Fide Firm Order
	Application  Response/Price Quote
	Construction and Provisioning 

	
	
	
	
	Ordinary 
	Extraordinary

	Alabama1
	Caged

Cageless
	10 Calendar Days

10 Calendar Days
	23 Business Days

23 Business Days
	76 Bus.

60 Cal 
	91 Bus

90 Cal

	Florida
	Caged

Cageless
	15 Calendar Days

Same
	15 Calendar Days*

Same


	90 Cal

90 Cal
	NA

NA

	Georgia
	Caged

Cageless
	10 Calendar Days

10 Calendar Days
	30 Calendar Days

30 Calendar Days
	90 Cal

60 Cal
	NA Cal

90 Cal

	Kentucky1
	Caged

Cageless
	10 Calendar Days

10 Calendar Days
	23 Business Days

23 Business Days
	76 Bus.

76 Bus. 
	91 Bus

91 Bus

	Louisiana
	Caged

Cageless
	10 Calendar Days*

10 Calendar Days*
	30 Calendar Days*

30 Calendar Days*
	90 Cal

90 Cal
	120 Cal

120 Cal

	Mississippi
	Caged

Cageless
	10 Business Days

10 Business Days
	30 Business Days*

30 Business Days*
	120 Cal

120Cal
	180Cal

180 Cal

	North Carolina1
	Caged

Cageless
	10 Calendar Days

10 Calendar Days
	23 Business Days

23 Business Days
	76 Bus.

76 Bus. 
	91 Bus

91 Bus

	South Carolina
	Caged

Cageless
	10 Calendar Days

10 Calendar Days
	30 Calendar Days*

30 Calendar Days*
	90 Cal

90 Cal
	NA Cal

NA Cal

	Tennessee1
	Caged

Cageless
	10 Calendar Days

10 Calendar Days
	23 Business Days

23 Business Days
	76 Bus.

76 Bus.
	91 Bus

91 Bus


* Extended intervals shall apply when multiple applications are submitted.

Note 1: The intervals were set by the FCC’s Order in Docket No. 98-147 released February 20, 2001.

The construction and provisioning intervals, as listed for these states, will apply if a forecast is submitted three (3) months prior to the application date. Extended intervals shall apply if the forecast is not received three (3) months in advance.   

THREE MONTH CLEC FORECAST 

CLEC NAME __________________________



DATE __________________________
	STATE
	Central Office/City
	CAGED Sq. Ft.
	CAGELESS # Bays
	FRAME TERMINATIONS
	CLEC Provided BDFB--Amps Load
	BST Provided BDFB---Amps Load
	Heat Dissipation BTU/Hour
	Entrance Facilities   # sheaths &  # fibers
	Proposed Application Date
	NOTES

	 
	 
	 
	Standard Bays*
	Non-Standard Bays**
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	
	
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	*Standard bays are defined as racks, bays or cabinets, including equipment and cable, with measurements equal to or less than the following: Width - 26", Depth - 25".  The standard height for all collocated equipment bays in BellSouth is 7' 0". 

	** Any forecast for non-standard cageless bays must include an attachment describing the quantity and width and depth measurements.
	 
	 
	 


Notes:
Forecast information will be used for no other purpose than collocation planning.


Forecast with application dates greater than 3 months from the date of submission will not guarantee the reservation of space in the office requested.
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